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DC-1
KAMARAJAR PORT LIMITED

(A Company of Chennai Port Authority)

NOTICE INVITING TENDER

Tenders are invited in two cover system from the experienced contractors throughe-
procurement mode for the work of “Replacement of Damaged Light Poles, LTUG cables and

other Accessories at Kamarajar Port”. For more details visit Port website:

WWW.ennoreport.gov.in or www.eprocure.gov.in or contact Deputy General Manager (C) at 044-

27950025/ Manager (Elect.) at 9600162167/Asst. Manager (Elect.) at 9597088338.
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KAMARAJAR PORT LIMITED

TENDER NOTICE
Tender No.: 2023065049

1.1 Sealed tenders are invited by Kamarajar Port Limited from experienced Contractors for
executing the work of “Replacement of Damaged Light Poles, LTUG cables and other
Accessories at Kamarajar Port” under two cover system at an estimated cost of

Rs. 17,62,602/- plus applicable GST through e-Procurement on website e-

procure.gov.in.

1.2 The complete tender document available on port website: www.ennoreport.gov.in /

www.eprocure.gov.in and Tenderers may submit the tender offer on or before the due

date and time of submission in e-Procurement mode.

1.3 The offer (both Techno-Commercial & Price) must be valid for a minimum of 120 days
from the last date of submission of offer; otherwise, the offer shall be rejected as non-

responsive.

1.4 Bidding is open to all eligible bidders meeting the eligibility criteria as defined in
Clause No.4 of Instructions to Bidders.

1.5 The bid security (EMD) to be submitted as per clause No.: 16 of Section: 1 along with tender otherwise
the tender shall be rejected.

1.6 Purchase Preference- Not applicable.

1.7 The Employer / Board do not bind themselves to accept the lowest or any tender and
reserve the right to accept any tender in part or to reject any tender without assigning any

reason therefore.

1.8 Pre- bid meeting will be held with the representative of the firms. The prospective
tenderer shall submit their queries in writing to Deputy General Manager (C) in
connection with thistender well in advance, so that the queries can be attended to. The Pre-
bid meeting will be held on 19.03.2024 at 11 00 Hrs at Kamarajar Port Limited, Vallur
(Post), Chennai-120

1.9 The due date of submission of offers will be 01.04.2024 at 15 00Hrs, unless otherwise
notified.In the event of changes in the schedules, the Kamarajar Port Limited will notify the

same through its web site.
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1.10 The tenderer is responsible to download Addendums/ Amendments/ Errata/ replies to
the queries of the tenderers etc. if any, issued by the employer, from web site before
the submission of the tender. Any shortfall in submissions of the said Addendums/ Amendments/
Errata/ replies to the queries of the tenderers etc shall be liable for rejection.

1.11 If the offers are not received according to the instructions details here above, they

shall beliable for rejection.
Deputy General Manager (C)
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SECTION - 1
INSTRUCTION TO BIDDERS
(ITB)
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SECTION 1: INSTRUCTIONS TO TENDERERS
A. GENERAL
1. Scope
Kamarajar Port Limited hereinafter termed “Employer” invites bids in two cover system.
Bidders who fulfil the qualification criteria indicated in detail in clause 4 of section 1(ITB)
forthe “Replacement of Damaged Light Poles, LTUG cables and other Accessories at
Kamarajar Port” as defined in these documents, hereinafter referred to as “Works”. The

works shall, inter alia, include the following, as specified, or as directed.

1.1 The scope of work under this Tender includes:

(i) Design, supply, installation, testing and commissioning of octagonal GI light pole
of 7 Mtr. along with 60Watts LED street light fitting & 9Mtr. height along with
120Watts LED street light fitting as per the technical specification and as per latest
IS/IEC.

(i1) Design, supply, laying and commissioning of 4 core, 25Sq.mm Aluminium XLPE

LTUGcable as per the technical specification and as per latest IS/IEC.

(iii) Design, supply, installation, testing and commissioning of SMC junction box with
fixingclamp and terminal block etc. as per the technical specification and as per latest

IS/IEC.

(iv) Design and construction foundation suitable to install the light poles on the existing
concrete breakwater along with suitable foundation bolts & nuts etc. as per the

technicalspecification and as per latest IS/IEC.

(v) Design, supply, providing and commissioning of end termination kit suitable for 4
core, 25Sq.mm Aluminium XLPE LTUG cable as per the technical specification and
as per latest IS/IEC

(vi) Design, supply, installation, testing and commissioning of outdoor power panel

includingcivil foundation as per the technical specification and as per latest IS/IEC.

Any other works required for successful completion of the work to be done by bidder at

theircost.
2. Source of Funds:

2.1 The Employer has arranged the funds on their own and will have sufficient funds in

IndianCurrency for execution of the works.
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3. Eligible Bidders

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria

as defined in clause no.4

3.2 All bidders shall provide in section 2, Forms of Bid and qualification Information,
a statement that the Bidder is not associated, nor has been associated in the past,
directly orindirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for the Project Manager for the contract.
A firm thathas been engaged by the Employer to provide consulting services for the
preparation or supervision of the works and any of its affiliates shall not be eligible to
bid.

3.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent

practicesissued by the employer in accordance with clause 36
4. Eligibility Criteria

4.1 Documentary proof such as work order & completion certificate, adequate
financial statement, Registration copies, adequate man power for meeting all the

eligibility criteriaas per 4.2 (a) to (d) shall be enclosed.

4.2 (a) Experience of having successfully completed similar works during last 7 years
endinglast day of month previous to the one in which bids are invited should be either
of the following.

1. Three completed similar works each costing not less than Rs. 7,05,041/
(ExcludingGST or Equivalent taxes) or

ii. Two completed similar works each costing not less than Rs. 8,81,301/-
(ExcludingGST or Equivalent taxes) or

iii. One completed similar work costing not less than Rs. 14,10,082/- (Excluding

GSTor Equivalent taxes)
“Similar Works”

Having experience in Supply, installation, testing and commissioning of light poles
withluminaries, MV and LV panels and LT UG cables etc. UG cables etc. in Central/
State Government or Central/ State Public Sector undertakings/ Multi National
company / Public limited company / Private limited companies/Commercial Complex /
Institution / Hospitals etc. The documentary proof for meeting all eligibility criteria

shall be copiesnotarized or in original/self attested.
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Note: If the tenderer submits work orders containing combination of different works
thenthe relevant portion of the order. (i.e) order value related to the similar works
only will be taken for evaluation purpose of the “Eligibility Criteria”. The bidder
should enclose the work order and completion certificate and other valid
documents to substantiate their eligibility criteria along with profit and loss
account statement and financial statement to substantiate the financial turnover.
Otherwise, the tender will not take up for further evaluation. Otherwise the bid
will be summarily rejected.

(b) The bidder shall have minimum valid contractor’s license — Grade A (Form
EA) issued by Tamil Nadu Government Electrical Licensing Board. The above
said license issued by other state shall be summarily rejected.

(¢) Average annual financial turnover of the firm during the last three audited financial
years ending till the previous year of tender notification of the bidder should not be
lessthan Rs. 5,28,781/-i.e 30% of the estimated cost and the bidder shall submit the
balance
sheet and profit & loss account statement during the last 3 audited financial years
dulycertified by chartered accountant with notarized / self — attested.

(d) Having valid GST code No., ESI Reg. No. and EPF Reg. No.

(e) Managerial /manpower requirement —The Bidder shall have the requisite personnel

inpermanent rolls of the firm/company.
() Project planning and Quality control procedure to be adopted if applicable.

(g) Information regarding project in hand, current litigation, orders
regardingexclusion, expulsion, or black listing, if any.
(h) Sub — Contractor’s experience and resources shall not be taken into account.
4.3 Bidders who meet the minimum qualification criteria will be qualified only if their

available bid capacity is more than the total bid value. The available bid capacity will

be calculated as under.
Assessed Available Bid capacity = Ax M x N - B, where

‘N’ = Number of years prescribed for completion of the subject contract i.e., (04/12

monthsin the present case).

‘A’ = maximum value of works executed in any one year during last seven years (at

currentprice level).

‘B’ = value at current price level of existing commitments and ongoing works to be
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completed in the next ‘04> months.
M=1.5
The Bidder shall furnish statements showing the value of existing commitments and

on- going works as well as the stipulated period of completion remaining for each of the

workspreferably countersigned by the Engineer. The base year is 2022 - 2023.

Year before Multiplying Factor
FY 2022 - 23 1.00
FY 2021 -22 1.07
FY 2020-21 1.14
FY 2019-20 1.21
FY 2018-19 1.28
FY 2017-18 1.35
FY 2016-17 1.42

4.4 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or

- record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or

financial failures etc., and/or
5. One Bid per Bidder

5.1 Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of
alternativesthat have been permitted or requested) will cause all the proposals with the

Bidder’s participation to be disqualified.

5.2 Joint Venture — Not Applicable
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6. Cost of Bidding

6.1 The bidder shall bear all costs associated with the preparation and submission of

his Bid,and the Employer will in no case be responsible and liable for those costs.

7. Site Visit

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and

examinethe Site of Works and its surroundings and obtain all information that may be

necessary for preparing the Bid and entering in to a contract for construction of the

Works. The costs of visiting the site shall be at the Bidders’ own expense.

B. BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed in the table below and

addendaissued in accordance with clause 10:

Invitation for Bids (NIT)

SECTION DETAILS
1 Instructions to Bidders
2 Forms of Bid and Qualification Information
3 Conditions of Contract
4 Contract Data
5 Specifications
6 Drawings
7 Bills of Quantities
8 Forms
9 Documents to be furnished by bidder

8.2 The bidder is expected to examine carefully all instructions, conditions of contract,

contractdata, forms, terms, technical specifications, bill of quantities, forms, drawings,

annexure in the bid document. Failure to comply with the requirements of the bid

document shall be atthe bidder’s own risk. Pursuant to clause 26 hereof, bids which are

not substantially responsive to the requirements of the bid documents shall be rejected.

KAMARAJAR PORT LTD

2023065049 Page 11/92



Replacement of Damaged Light Poles, LTUG cables and other accessories at Kamarajar Port Ltd

9. Clarification of the Bidding Documents

9.1 A Prospective bidder requiring any clarification of the bidding documents may notify
the employer in writing or by electronic form and be confirmed by hard copy at the
employer’s address indicated in the invitation to bid. The employer will respond to any
request for clarification which he received earlier than 7 days prior to the deadline for
submission of bids. The Employer’s response will be issued through an addendum and

the same shall be published in website only.

9.2 Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting
which will take place at Kamarajar Port Limited, Vallur (Post), Chennai-600120 on
19.03.2024 at 11 00 hours.

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any

matter that may be raised at that stage.

9.2.3 The bidder is requested to submit any questions in writing or by fax to reach the

Employernot later than one week before the meeting.

9.2.4 Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given, any modification of the
bidding documents listed in sub-clause 8.1 which may become necessary as a result of
the pre- bid meeting shall be made by the Employer exclusively through the issue of an

Addendum pursuant to clause 10 and not through the minutes of the pre-bid meeting.
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the employer may modify the
bidding documents by using addenda.

10.2 Any addendum / corrigendum thus issued shall be part of the bidding

documents andshall be published in the websites.

10.3 To give prospective bidders reasonable time in which to take an addendum into
accountin preparing their bids, the Employer shall extend as necessary the deadline

for submission of bids, in accordance with Sub-Clause 20 below.
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C. PREPARATION OF BIDS
11. Language of the Bid

All documents relating to the bid shall be in the English language.
12. Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A. Technical Bid

1) Bid security (EMD)

i) Qualification Information Form and Document (pursuant to clause 4 hereof) and
any other materials required to be furnished and submitted by the bidder in
accordance with these instructions. The documents listed under Section 2 and 8 of

Sub-Clause 8.10of section 1 shall be filled in without exception.
B) Financial Bid

a. Priced Bill of Quantities duly filled in through ¢-Procurement on
websitee-procure. gov.in.

13. Bid Prices
The contract shall be for the whole works as described in Sub-Clause 1.1, based on the

priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the works described in the Bill of
Quantities. Items for which no rate or price is entered by the bidder will not be paid for
by the Employer when executed and shall be deemed covered by the other rates and

prices inthe Bill of Quantities.

The rates and prices quoted by the bidder shall be fixed for the duration of the Contract
andshall not be subject to adjustment on any account. No escalation what so ever is not

allowed.

The rate quoted shall be shall basic unit rate inclusive of all taxes except GST that
theContractor will be paid for the performance of this Contract. The GST will be
reimbursed by KPL after ITC reflection on KPL’s GST portal. The Employer will
perform such duties in regard to the deduction of such taxes at source as per
applicable law. Any new taxes, levies, duties imposed after signing the contract
shall be reimbursed by the employer on production of documentary evidence. No

escalation what so ever is not allowed.
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14. Currencies of Bid and payment
The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15. Bid Validity:
Bids shall remain valid for a period not less than 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by

the employer as non-responsive.

16. Bid Security (Earnest Money Deposit — EMD)

The bidder shall have to pay the Earnest Money Deposit of Rs 35,252/- in the form of Demand Draft

drawn in favor of Kamarajar Port Limited on any Nationalized/Schedule Bank (except Co-operative

Banks) enforceable and encashable at Chennai. The firms registered with NSIC/MSME will be exempted

from payment of EMD. Any tender received without EMD will be summarily rejected.
The EMD given by all the tenderers except the L2 tenderer shall be refunded within 30 days from
the date of opening of the financial bids. The EMD deposited by the L2 tenderer will be refunded
within 15 days from the date of signing of agreement with the successful tenderer. EMD
submitted by the successful tenderer will be refunded within 30 days from the date of submission
of performance guarantee and signing of agreement. No interest shall be payable by KPL on the
EMD amount from the date of its receipt until its refund. EMD be refunded suo- motto without

any application from the bidders.

The earnest money, which a tenderer for a contract is called upon to furnish along with his
application for issue of tender for the contract is not a security deposit within the meaning of rule
45 of the saving bank rules for depositors. No account can, therefore, be opened for the deposit of
such earnest money in the post office savings bank. The EMD will be forfeited in the following

cases:

a). If the tenderer withdraws the tender before the expiry of the validity period or before the issue
of letter of acceptance whichever is earlier or makes any modification in the terms and conditions
of the tender which are not acceptable to KPL, then the KPL shall, without prejudice to any other
right or remedy be at liberty to forfeit 50% of the earnest money absolutely.

b). If the successful tenderer fails to submit the Security cum Performance Guarantee within 15
days from the date of issue of Work order; the earnest money is absolutely forfeited
automatically without any notice.

c). If only a part of the work as shown in the tender is awarded, and the contractor does not
commence the work, the amount of the earnest money to be forfeited to KPL should be worked

out with reference to the estimated cost of the work so awarded.

d). In case forfeiture of earnest money as prescribed above, the tenderer shall not be allowed to
participate in the retendering process of the work.
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17. Alternative Proposals by Bidders
Conditional offer or Alternative offers will not be considered further in the process of
tenderevaluation.

18. Offers without prescribed bidding documents of KPL.

The condition "Offer sent without having the prescribed bidding document of KPL and/or

without complying with the terms and conditions of bidding document for submitting the

offer,will be ignored straightway"
B. SUBMISSION OF BIDS
19. Sealing and Marking of Bids
Bidders shall submit their bid on online only through e-Procurement Mode.

The tenderer shall obtain e-token from a licensed Certifying Authority of National
Information Centre (NIC) such as MTNL/SIFY/TCS / nCode / eMudhra to get access

forOnline Bid Submission through the e -Procurement site https://eprocure.gov.in

Tender document shall be submitted online only in the designated two cover system

on the e-Tender website www.eprocure.gov.in on or before due date.

The following are the procedure for submission of tender through online.
(i) Bidder should do the registration in the tender site using the “Click here to Enroll”

optionavailable.

(i) The Digital Signature registration has to be done with the e-token, after logging into
thesite.

(iif) Bidder can use “My Space” area to update standard documents in advance as required
for various tenders and use them during bid submission. This will facilitate the bid

submissionprocess by reducing time.

(iv) Bidder should read the tenders published in the site and download the required documents

/ tender schedules for the tenders.

(v) Bidder then logs into the site by giving the user id/password chosen during

registration and password of the DSC/etoken.

(vi) Only one DSC should be used for one bidder. If a bidder uses more than one DSC

token,the bid would summarily be rejected.

(vii) Bidder should read the Tender schedules carefully and submit the documents as per
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the Tender else the bid will be rejected.

(viii) If there are any clarifications the same may be clarified during the pre-bid meeting.
Bidder should take into account the corrigendum’s if any published before

submittingthe bids online.

(x) Bidder must in advance prepare the bid documents to be submitted as indicated in the
tender schedule and they should be in the required format. If there are more than one

document, they can be clubbed together.

(xi) Bidder selects the tender which he is interested using search option & then moves it to

the my favourites folder.
(xii) From the folder, appropriate tender can be selected and all the details can be viewed.

(xiii) The bidder should read the terms & conditions and accept the same to proceed further

tosubmit the bids.

(xiv) The bidder has to enter the password of the DSC / etoken and the required bid

documentshave to be uploaded one by one as indicated.

(xv) The bidder has to submit the relevant files required as indicated in the cover content. In

caseof any irrelevant files, the bid will be rejected / will not be accepted by the system.
(xvi) The rates should be offered in the format specified. (.xIs format)

(xvii) If the rates are not offered as per the given format the bid cannot be submitted / will

notbe accepted by the system.

(xviii) Upon successful completion of the bid, the system will give a successful bid up dation
message, bid summary will be shown with the bid no., date & time of submission of

the bid along with all other relevant details.
(xix) The bid summary should be printed and kept as an acknowledgement.
(xx) The bid summary will act as a proof of bid submission for the subject Tender.
(xxi) For any clarifications regarding the Tender, the bid number can be used as a reference.
(xxii) The bids should be submitted on or before the prescribed date & time.

(xxiii) Each document to be uploaded online for the tenders should be less than 2 MB. If any
document is more than 2MB, it can be reduced by scanning at low resolution and the

samecan be uploaded.

(xxiv) The time settings fixed in the server side & displayed at the top of the tender site, will
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bevalid for all actions of requesting, bid submission, bid opening etc., in the e-ender

system.The bidders should follow this time during bid submission.

(xxv) All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by
unauthorized persons during bid submission & cannot be viewed by any one until the

prescribed date & time of bid opening.

(xxvi) The confidentially of the bids would be maintained. Secured Socket Layer 128-bit

encryption technology is used. Data storage encryption of sensitive fields is done.

(xxvii) Any document that is uploaded to the server is subjected to symmetric encryption
using a generated symmetric key. Further this key is subjected to asymmetric
encryption usingbuyer’s public keys. Overall, the submitted tender documents become

readable only afterthe tender opening by the authorized individual.

(xxviii) For any queries, the bidders are asked to contact by mail cppp-nic@nic.in or by

phone 1-800-233-7315 well in advance

20. Deadline for Submission of Bids

Bids must be uploaded in the website www.eprocure.gov.in not later than the 15 00
Hourson 01.04.2024 and the technical bid will be opened on 02.04.2024, 15 30 Hrs.

21. Late Bids
Any bid submitted by the bidder through online after the deadline for submission of bids

will not be accepted.
22. Modification and Withdrawal of Bids

The tenderer may modify, substitute, or withdraw their tender after submission before

thedeadline prescribed in Clause 20 through e-Procurement Mode only.

C. Bid Opening and Evaluation
23. Bid Opening

On the due date and appointed time as specified in Clause 20, the Employer will first
openTechnical bids in e- Procurement Mode including modifications made pursuant to
clause2?2 in presence of the Bidders or their representatives who choose to attend. In the
event ofthe specified date for Bid opening declared a holiday by the Employer, the
Bids will be opened at the appointed time and location on the next working day. The

tender will be opening at Kamarajar Port Limited, Administrative office, Vallur Post,
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Chennai-600 120 through online.

24. Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of
bids and recommendations for the award of a Contract shall not be disclosed to bidders
or anyother persons not officially concerned with such process until the award to the

successfulbidder has been announced.
25. Clarification of Bids /seeking compliance from bidders after tender opening

No clarification should be sought from the bidders, under any circumstances, once the
bidsare opened. However, with a view to widen competition, seeking confirmations
from the bidders is allowed, on the issues where the bidder confirms compliance in the
evaluation matrix and contradiction exists on the same issue due to lack of required
supporting document in the bid (i.e document is deficient or missing) or due to some
statement at other place of the bid (i.e reconfirmation of compliance) or vice versa.
The bid refers to un-priced bid in the case of two cover system. The guiding principle
in all the above situations is that the basic structure of the bid already submitted by the
bidder should not be allowed to change after opening of bids.

Correspondence with bidders by indentors / users

All correspondence with the bidders must be done by tender processing group only.

However, after award of contract, project manager has to interact with the contractor for
execution of contract, provided the same does not result into modification of any

condition of contract and does not involve any financial implications.

26. Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each bid (a)
meets the eligibility criteria defined in clause 4. (b).has been properly signed by an
authorized signatory (accredited representative) holding power of attorney in his favour.
The power ofattorney shall interalia include a provision to bind the bidder to settlement of
disputes clause;

(c) is accompanied by the required Bid Security and; (d) is responsive to the
requirements of the bidding documents.

A substantially responsive technical and financial bid is one which conforms to all
terms, conditions and specification of the bidding documents, without material deviation
or reservation. A material deviation or reservation is one (a) which affects in any

substantial way the scope, quality or performance of the works; (b) which limits in any
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substantial way,the employers rights or the bidders obligations under the contract; or (c)
whose rectification would affect unfairly the competitive position of other bidders

presenting responsive bids.

If a technical bid is not substantially responsive, it will be rejected by the employer and
will not subsequently be made responsive by correction or with drawl of the non-

conforming deviation or reservation.
27. Correction of Errors

Bids determined to be substantially responsive, will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows: a) Where there is
discrepancy between the rates in figures and in words for any rate in the unit rate
column, the amount in words will govern; and b) Where there is a discrepancy between
the unit rate and the line-item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will govern. The amount stated in the Bid will be
adjusted by the Employer in accordance with the above procedure for the correction of
errors and, with the concurrence of the bidder, shall be considered as binding upon the
bidder. If the bidder does not accept the corrected amount of bid, his bid will be rejected,

and the bid security may be forfeited in accordance with the Clause No. 16.

28.  Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be responsive

in accordance with Clause 25.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal
Officer or his nominee’s estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analyses
for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those price with the implementation/construction methods and

schedule proposed.
D. Award of Contract

29. Award of Work
29.1 Process for Award of work

a) The tender offers received shall be studied in detail and a comparative statement of
substantially responsive bids shall be prepared. A substantially responsive tender

offeris one that conforms to all the terms, conditions and specifications included in
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tender documents, without material deviations or reservations. If any clarifications
are required from the tenderer, the request and the response shall be in writing but
no change in the price or substance of the tender offer shall be permitted. The
comparative statement is checked and signed by all the members of the Tender
Committee (TC).

b) The comparative statement shall be in such a way that the rates are in comparable
position as per the terms of tender enquiry without accepting any special conditions
made by the parties. Variation, deviations, alternative offers and other factors which
are in excess of the requirement of the tender documents or otherwise result
inunsolicited benefits shall not be taken in to account in tender evaluation.
However, appropriate adjustments may be considered for correction and errors
(only arithmetical errors evident in the tender offers) and for acceptable variations,
deviations, and discounts offered within tender requirements. Based on the
comparative statement, L1,L.2, L.3. Lnshall be determined and the rates of L1 shall
be examined in detail with
reference to the estimated rates. IfL1 rates are reasonable the TC shall recommend
theplacement of order on L1 party.

d) In the case of tender for pre-qualification bids, or technical bids, the comparative
statements prepared shall show the position of the various parameters and
commercial terms and the same shall be put up to TC for study and for
recommendation. The recommendations of TC are put up to the Competent

Authority for sanction. If,

however, the terms and specification and other parameters are to be discussed with

theparties, the TC shall do so before finalise their recommendations.
29.2 Guidelines for Award of work

The TC shall also prepare evaluation report comprising following procedure for
evaluation. The report will be prepared by the TC. This committee will follow the

following proceduresfor evaluation:

i. Evaluation will be done only on the basis of set criteria which will be clearly stated in
thebid documents. No document presented by the bidder after the closing date and time
of thebid will be taken into account TC, unless it is of a purely technical nature which
has no bearing financially on the contract and which does not seek major changes in

technical specification given in the bid documents.
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il. If a bidder offers a rebate unilaterally after the closing date and time of the bid, it will
notbe taken into account for evaluating purpose by the Tender Committee but if that
bidder emerges as the lowest tender the rebate offered will be taken into account by
the TC. The Tender Committee's recommendations shall be submitted by the
coordinating officer to the competent Authority for its consideration for seeking its
approval.

ili. The tender committee's report will be self contained, clear and unambiguous. The TC

mustverify the documents meticulously and bring out all the deviation, if any.

iv. If the prices quoted are above or below the cost estimate by a percentage considered
abnormal say 25%, the tender committee will give the reasons for such variation.
Cogent reasons will be given for rejecting/accepting bids as Non-

responsive/responsive.

If the bid of the successful bidder is seriously unbalanced in relation to the company's
estimate of the cost of work to be performed under the contract, the company may
require the bidder to produce detailed price analysis for any or all items of the tendered
bill of quantities to demonstrate the internal consistency of these rates with the execution
method and schedules proposed. After evaluation of the price analysis, the company
may require that the amount of performance security is increased at the expense of the
successful bidder to a level sufficient to protect the interest of the company against

financial loss in the eventof default of the successful bidder under the contract.

While studying various bids and recommending or rejecting any party, the TC shall keep
inmind that though the company is not bound to accept any offers, even though lowest, at

the

same time the company must act in a reasonably bonafide way and not arbitrarily and
the same should be on record. While studying the comparative statement and rates and
conditions of the various parties, TC shall study the conditional offers also and make
assessment of the various offers. The late offers received after opening of the tender
shall not be opened and the same be returned. The delayed offers received by registered
post after due date but posted before the due date may be considered for opening by TC

subjectto approval of competent authority.

During scrutiny/evaluation of tenders if the TC finds that the original tender enquiry
terms need to be relaxed or tender specifications need to be changed. The TC shall

recommend for revision of terms and re-tendering.
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While studying the L1 rates with the estimates, if the TC finds that variations in the
item rates are reasonably close to CPWD rates/estimated rates and /or past rates, L1

rates can berecommended.

If, however, L1 rates are much lower than the estimated rates say by 10% the TC shall
examine to ensure, whether the rates are workable or not without compromising the
qualityand if required the rate analysis of the party shall be obtained and studied before
recommending such offer. The TC shall also evaluate whether performance security
provided in the tender documents, is enough or not prior to finalising its
recommendations. The negotiations with the parties other then L-1 are disallowed as

per latest instructions received from C.V.C.

If the rates of the lowest bidder are abnormally high/low (+/- 10% of the estimated
rates), the TC shall study the viability of higher/lower rates and may ask lowest bidder
for submission of rate analysis. In case of higher rate quoted by lowest bidder, the TC
recommend, if considered necessary, for negotiation with the L1 for reduction of the
rates. If any such negotiation is to be conducted, the same shall be got approved by the
Competent Authority before it is resorted to. For negotiation with the L1, TC shall follow
the guidelines of Central Vigilance Commission, circular No. 4/3/07 Dtd. 3rd March,

2007, together withsubsequent amendment, if any.

Circular No. 4/3/07 Sub : Tendering process — negotiation with L.1.

i) As post tender negotiation could often be a source of corruption, it is directed that there
should be no post tender negotiation with L1, except in certain exceptional situation.
Suchexceptional situation would include procurement of proprietary items, items with
limited
source of supply and items where there is suspicion of a cartel formation. The
justificationand details of such negotiation should be duly recorded and documented
without any loss of time.

ii)In case where a decision is taken to go for retendering due to the unreasonableness of the
quoted rates, but the requirements are urgent and a retender of the entire requirement
would delay the availability of the item, thus jeopardising the essential operation,
maintenance and safety, negotiation would be permitted with L1 bidder(s) for the supply

of a bare minimum quantity. The balance quantity should, however, be
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i) Negotiation should not be allowed to be misused as a tool for bargaining with
L1 with dubious intention or lead to delays in decision making. Convincing
reason must be recorded by the authority recommending negotiation.
Competent authority should exercise due diligence while accepting the tender
a tender or ordering negotiation or calling for a re-tenderand a definite time for
you should be indicated, so that the time taken for according requisite
approval for the entire process of award of tenders does not exceed one month
from the date of submission of recommendations. In case where the proposal
is to be approved at higher level, a maximum of 15 days should be assigned for
clearance at each level. In no case shouldthe over all time frame exceed the
validity period of the tender and it should be ensured that tenders are

invariably finalised within their validity period.

1. As regards the splitting of quantities, some organisation had expressed apprehension that
pre-disclosing the distribution of quantities in the bid document may not be feasible, as the
capacity of the L1 form may not be known in advance. It may be stated that if, after due
processing it is discovered that the quantity to be ordered is far from than what L1 alone is
capable of supplying and there was no prior decision to split the quantities, then the
quantity being finally ordered should be distributed amongst the other bidders in a manner
that is a fair, transparent and equitable. It is essentially in cases where the organisation
decides in advanceto have more than one source of supply (due to critical or vital nature of
the item) that the commission insists on pre —disclosing the ratio of splitting the supply in

the tender itself. Thismust be followed scrupulously.

2. Counter - offers to L1, in order to arrive at an acceptable price, shall amounts to
negotiation. However, any counter offer thereafter to L2, L3 etc. (at the rates accepted by
L1) in case of splitting of quantities, as pre-disclosed in the tender, shall not be deemed to

be a negotiation.

It is reiterated that in case L1 backs out, there should be a re-tender.
1). The recommendations of TC shall be signed by all of its constituents. Based on the TC

recommendation the coordinating Officer concerned shall put up for the approval of

Competent Authority.

30. Issue of Work Order:
Work order shall be issued by the appropriate authority to the PARTY and copies

thereof shall be endorsed to all concerned Department including finance Department.
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After receipt of confirmation and performance security form the successful party, the
appropriate authority shall intimate the finance to refund EMD received from other

parties whose offershave not been considered.

Since the validity of the offer by the parties is for a limited period i.e. 120 days, the
coordinating officer shall pursue the matter to ensure that the work order is issued in
time.In the event of any delay likely to take place in releasing of work order extension

of time if any shall be obtained in time from the bidder by the coordinating officer.

Contract register shall be maintained by the coordinating officer, wherein each
contract/work order issued shall be entered. The serial number of the register shall be the
contract number. The register shall contain the S.No., date, particulars of works, amount,
name of the party to whom issued, unit, schedule date of completion, actual date of
completion, actual final bill amount, signature of the concerned officer At project also a
similar register shall be maintained. The site record shall be maintained by the executive
authority in respective mines. The site record includes site register, hindrance register

and inspection and quality control register.

The Employer will award the contract to the bidder whose bid has been determined to be
responsive to the bidding documents and who has offered the lowest evaluated bid price,
provided that such bidder has been determined to be (a) eligible in accordance with the
provision of clause 3 and (b) qualified in accordance with the provisions of clause (4).
The second bidder (i.e.L.2) shall be kept in reserve and may be invited to match the bid
submitted by the (L1) bidder in case such bidder withdraws or is not selected for any

reason.

31. Employer’s Right to Accept any Bid and Reject Any or All

Notwithstanding Clause 32, the Employer reserves the right to accept or reject any bid
and to cancel the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidder or bidders of the

grounds for
Employer’s action.
32. Repeat Order
i. Repeat orders will be avoided normally. If this is resorted to, in case of emergency, the

decision in this regard will be taken by the Competent Authority who will have to

satisfy himself that the rates are not showing any downward trend. The coordinating
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officer, shall, after seeking the approval of the Competent Authority, issue such repeat

orders. The repeatorders may be placed, only once.

ii. No repeat order will be placed, if the earlier order was given on delivery preference

basisor under special circumstances.

iii. In certain cases, where it is desirable to award the repeat order in the interest of the
company it shall be ensured that the rates have not fallen down in the market and the
administrative sanction for additional expenditure has been taken. A certificate shall
be recorded in the file to the effect that the rates have not fallen down and the
procedure of re-tendering, if resorted to, would not only delay the procurement but
may not further result in obtaining the rates at par with the existing rates. The value of
the repeat order shall not be more than 50%of the original order, approved by the
Competent Authority.

Bank guarantee furnished by the Contractor should be unconditional and shall be in

addition to performance guarantee, where ever applicable.

Before issuing the work order, the Company should include a condition to the
contractor that in the event of failure of Contractor to perform the Contract in time
due to certain force majeure beyond his control, then he (Contractor) should send a
registered letter duly certified by the statutory authorities (certifying the mis-

happenings i.e. natural, civil disturbance) within 10 days for such instances.

33. Performance Security

Performance Security shall consist of security deposit cum Performance Guarantee to be
submitted at award of work.
33.1 The Security deposit cum Performance guarantee should be 10% of Contract
price and to be submitted as Demand Draft/BG/Fixed Deposit Receipt
(FDR)/Insurance surety bond within 15 days of receipt of Letter of Acceptance /
Work Order. The Bank guarantee should be issued by any nationalized /schedule
Bank (except Co-operative bank)

encashable at Chennai. The bank guarantee should cover the contract period plus

DefectLiability Period plus 03months claim period.

33.2 The 10% of the Security Deposit cum Performance guarantee will be
refunded aftersuccessful completion of Defect liability period. The Defect Liability

Period shall be 12Months from the date of commissioning and hand over to KPL.
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33.3 Failure of the successful bidder to comply with the requirements of Clause 33.1
shall constitute sufficient grounds for cancellation of the award of work and

forfeiture of theBid Security.
34. Advance Payment - Not Applicable.
35. Conciliator

The employer proposes that CIDC-SIAC arbitration centre be appointed as conciliator
under the contract as provided in sub clause 24.1 of condition of contract. If the bidder

disagrees with this proposal, the bidder should so state in the bid.
36. Corrupt or Fraudulent Practices:

The Employer requires that bidders / suppliers / contractors under this contract
observe the highest standard of ethics during the procurement and execution of this

contract, In pursuance of this policy, the employer:
(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

1. “Corrupt practice” means the offering, giving, receiving, or soliciting of anything
ofvalue to influence the action of a public official in the procurement process or

in contract execution; and

il. “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels

and to deprive theEmployer of the benefits of free and open competition.

(b). Will reject a proposal for award of work if he determines that the bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract

in question.

(c). Will declare a bidder ineligible, either indefinitely or for a stated period of time, to be

awarded a contract / contract if he at any time determines that the bidder has engaged
incorrupt or fraudulent practices in competing for or in executing the contract.
Furthermore, bidder shall be aware of the provisions stated in Sub Clause 59.2 of

theConditions of Contract.
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37. NOTIFICATIONS OF AWARD AND SIGNING OF AGREEMENT:

37.1 The bidder whose bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in conditions of Contract called
the —letter of Intentl) will state the sum that the Employer will pay the Contractor
inconsideration of the execution, completion and maintenance of the works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
—Contract Pricel). The notification of award will constitute the formation of the Contract
subject only to the furnishing of a performance security. The Agreement will incorporate
all correspondence between the Employer and the successful Bidder. It will be signed by
the representative of the Employer and the successful Bidder. It will be signed by the
representative of the Employer as per DOP and sent to the successful bidder. Upon the
signing of agreement by the successful Bidder, the Employer will promptly notify the L2

Bidder that their Bids have been unsuccessful and release their Bid security.

37.2 The successful Tenders shall enter into an agreement in the form as prescribed in

tender, within a period of 15 days from the date of receipt of the LOA / Work order.

37.3 The failure of the Successful Tenders to comply with the requirement of Clause 37.2
shall constitute grounds for the annulment of the award of the Tender to it and shall also
result in the forfeiture of the EMD by KPL. KPL may, at its discretion, thereafter accept

the next suitableoffer.

38. The Tender procedure manual and works manual July-2014 of KPL published in KPL
website also be referred and become part of tender document. The General Financial
Rules
— 2017 and the three manuals viz procurement of goods (updated June -2022),
procurementof consultancy and other services (updated June- 2022) & Procurement of
works (updated June -22) issued by Government of India also be referred and become

part of tender document.

39. The KPL’s Policy and Procedure for suspension and banning of business dealings
against erring and defaulting agency is available in KPL website which also be
referred and become part of tender document.

Any Amendments/versions of above from time to time shall be considered.
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SECTION 2

FORMS OF BID, QUALIFICATION

INFORMATION AND LETTER OF

ACCEPTANCE

TABLE OF FORMS

1. FORM OF BID
PREQUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE
AGREEMENT FORM

EARNEST MONEY DEPOSIT (EMD)

A
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Form 1
FORM OF BID
(To be executed on bidder’s letter head)
[The Tenderer shall fill in this Form in accordance with the instructions indicated No alterations to
its format shall be permitted and no substitutions shall be accepted. The Form shall be submitted

in both the Techno-Commercial and Price Covers separately.]

E- Tender No.: 2023065049 Date:

Tender for “Replacement of Damaged Light Poles, LTUG cables and other Accessories at
Kamarajar Port”.

To

THE DEPUTY GENERAL MANAGER (Civil),
KAMARAIJAR PORT LIMITED,

VALLUR (POST),

CHENNAI-600 120.

Sir,

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Tendering Documents, including
Addenda No.:[Number and issuing date of Addenda, clarifications issued after Pre-bid
meeting along with minutes]

(b) We offer to execute the work in conformity with the Tendering Documents and in
accordance with the Delivery Schedules specified in the Schedule of Requirements in
accordance with the tender documents bearing No:2023065049

(c) The total price of our Tender, excluding any discounts offered in item (d) below, is: (as
filled in the price bid).

(d) The discounts offered and the methodology for their application are:

Discounts: If our tender is accepted, the following discounts shall apply (as filled in the

price bid).

(e) Our tender shall be valid for the period of 120 days from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any time
before the expiration of that period or any extended period in accordance with ITB sub-

clause 15

KAMARAJAR PORT LTD 2023065049 Page 29/92



Replacement of Damaged Light Poles, LTUG cables and other accessories at Kamarajar Port Ltd

(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with
clause no.33& its sub-clauses for the due performance of the contract as specified in
specimen form for the purpose.

(g) We, including any subcontractors or contractors for any part of the contract, (mention the
nationality of the tenderer.

(h) We have no conflict of interest in accordance with ITB sub clause no.5.

(1) Our firm, its affiliates or subsidiaries-including any subcontractors or contractors for any
part of the contract-has not been declared ineligible by the port, under laws of India or
official regulations, in accordance with (ITB sub clause no.3)

(j) We understand that this tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract Agreement is prepared and executed in accordance with (ITB clause no. 37) and
as per specimen form the purpose.

(k) We understand that you are not bound to accept the lowest evaluated tender or any other
tender that you may receive.

() We also make a specific note clause of (ITB, NIT) under which the contract is governed.

(m) In case of out station firms, having a branch in India for liaison purposes, please mention
the Name of the Contact person and Tel. no, Fax No. and mail-Id and also the complete
postal Address of the firm.

(n) We understand that the communication made with the Firm at (m), by the port shall be
deemed to have been done with us.

Signed: (Signature of person whose name and capacity are shown)

In the capacity of:(Legal capacity of person signing the form of tender)
Name:(complete name of person signing the Form of Tender)
Duly authorized to sign the Tender for and on behalf of (complete name of tender)
Dated on............ dayof .............ceiiiiiyennnee.... (date of signing)
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Form 2
PRE-QUALIFICATION OF BIDDERS
The information to be filled in by the Bidder in the following pages will be used for purposes of
Pre-Qualification as provided for in the Instructions to Bidders.
1. Only for Individual Bidders
Constitution or legal status of Bidder (attach copy)
e Place of registration:
e Principal place of business
e Power of attorney of signatory of Bid (attach)
2. Turnover of the Firm

YEAR TURN OVER

2020-2021

2021-2022

2022-2023

Attachments: Financial reports for the last three years, balance sheets, profit and loss statements,

auditors’ reports (in case of companies / corporation) etc. List them below and attach copies.

3. Similar Works

Particulars Year No. of works | Name of works Value

Total value of

completed  similar

work as defined in

the tender document

during last 7 years.

Attachments: Supporting documents, viz., successful completion certificates from clients, other
documentations to substantiate the similarity of work as per definition of “similar Work”.

Employers reserves the right to verify the information.

4. Information on Bid capacity (Works for which bids have been submitted and works which are yet

to be completed) as on the date of this bid.
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(A) Existing commitments and on-going works:

Description | Place | Contract | Name and| Value of Stipulated | Value of | Anticipated
of work & No. & | Address of | Contract(Rs. | period of | remaining date of
state Date | Organisation | in Million) | completion to be completion
completed
1) ) 3) 4 &) (6) (7 ®)
(B) Works for which bids already submitted:
Description Place & Name & Stipulated Date when Remarks if any
of work State Address of period of | decision is
Organisation completion expected
6] ) 3) “4) ) (6)

o Attach certificates from the nodal officer or his nominees(s)-in-charge.

5. Qualifications and experience of key personnel proposed for administration and execution of

the Contract. Attach biographical data. Refer also to Sub Clause 4.2(e) of instructions to

Bidders and Sub Clause 9.1 of the Conditions of Contract.

Position Name Qualification Years of Years of
experience experience in the
proposed position
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6. Proposed sub-contracts and firms involved

Sections of the

works

Value of sub-

contract

Name and address
of the Sub-

Contractor

Experience in similar

work

7. Information on litigation history in which the Bidder is involved.

Other party(ies)

Port/Organisation

Cause of Amount

dispute

Remarks involved
showing present

status

8. Additional Information if any Bidder may like to submit

Duly authorized to sign this Authorization on behalf of (complete name of tenderer )

Dated on

day of

, (date of signing)
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Form 3
LETTER OF ACCEPTANCE
(On letter head paper of the port)
(date)
To:
(Name and address of the contractor)
Dear Sirs,
Sub: Tender No: 2023065049
Title of the Tender: “Replacement of Damaged Light Poles, LTUG cables and other
Accessories at Kamarajar Port”.
Ref: Your bid dated and other correspondences if any
This is to notify you that your bid dated for execution of the (name of the
contract) for the contract price of Rupees (amount in words and figures as corrected and

modified in accordance with the tender document) is hereby accepted by Kamarajar Port Limited.

You are here by requested to furnish performance security, in the form detailed in Tender Document
for an amount of Rs._within 15 days of the receipt of this letter of acceptance valid up to 28 days
from the date of completion of all contractual obligations expiry of taking over certificate subject

to removal of Defects Period i.e. up to and also sign the contract agreement

within_days of the receipt of this letter of acceptance, failing which action as stated in the tender

document will be taken.
Please acknowledge receipt.

Yours faithfully,
DEPUTY GENERAL MANAGER (CIVIL)
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Form 4
SPECIMEN CONTRACT AGREEMENT
(To be executed on Rs.100/--non-judicial Stamp Paper)

[The successful Tenderer shall fill in this form in accordance with the instructions indicated]

Agreement no.:
This CONTRACT AGREEMENT is made

The day of (month) TWO THOUSAND AND

BETWEEN

1. The Board of Directors of Kamarajar Port Limited, under the Ministry of Shipping of the
Government of India, incorporated under companies Act, 1956 under the Laws of India and
having its principal place of business at VALLUR (POST), CHENNAI-120 (hereinafter
called “the Port”) and

2. (Insert the name of the contractor) incorporated under] the laws of [country of contractor]

and having its principal place of business at [address of contractor] (hereinafter called “the
contractor”).
Whereas the Kamarajar Port Limited invited Tender against tender no.: 2023065049 for execution
“Replacement of Damaged Light Poles, LTUG cables and other Accessories at Kamarajar
Port” and has accepted a Tender by the contractor in accordance with the supply/delivery schedules,

in the sum of Rs.

[Contract Price in words and figures, expressed in the Contract currency(ies) [hereinafter called “the
Contract Price”] Vide LOA No dated
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the conditions of contract referred to.

2. The following documents shall constitute the contract between the KAMARAJAR PORT
LIMITED and the contractor, and each shall be read and construed as an integral part of
the contract:

(a) This contract Agreement;

(b) Special Conditions of contract

(¢) General conditions of contract;

(d) Technical Requirements (including schedule of Requirements and Technical

Specifications, drawings);
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(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda if any issued [Numbers and dates];

(g) The contractor’s Bid and original price and Delivery schedules;

(h) The Employer/Board’s Notification of Award;

(i) Correspondence the Employer/Board had exchanged with the bidder till and after award of
contract [specific letters and dates]

AND WHEREAS

KAMARAIJAR PORT LIMITED accepted the Bid of CONTRACTOR for the provision and the
execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and
subject to the conditions of Contract. Now this CONTRACT AGREEMENT witnesses and it is

hereby agreed and declared as follows:

In consideration of the payment to be made to CONTRACTOR for WORK to be executed by him,
CONTRACTOR hereby Covenants with KAMARAJAR PORT LIMITED that CONTRACTOR
shall and will duly provide, execute, and complete work and things in CONTRACT, mentioned or
described or which are to be implied there from or may be reasonably necessary for completion of
work and at the times and in the manner and subject to the terms and conditions or stipulations

mentioned in CONTRACT.

3. In consideration of the due provision, execution and completion of WORK by the CONTRACTOR
in accordance with the terms of the CONTRACT, KAMARAJAR PORT LIMITED does hereby
agree with CONTRACTOR that KAMARAJAR PORT LIMITED will pay to contractor the
respective amounts for the work actually done by him and approved by Kamarajar Port Limited as
per payment Terms accepted in CONTRACT and payable to CONTRACTOR under provision of
contract at such time and at such manner as provided for in the CONTRACT.

AND

In consideration of the due provision, execution and completion of WORK, CONTRACTOR does
hereby agree to pay such sums as may be due to KAMARAJAR PORT LIMITED for the services
rendered by KAMARAJAR PORT LIMITED to Contractor as set forth in CONTRACT and such
other sums as may become payable to KAMARAJAR PORT LIMITED towards loss, damage to
the KAMARAJAR PORT LIMITED’s equipment, materials etc. and such payments to be made at
such time and in such manner as is provided in the CONTRACT.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance

with the laws of [India] on the day, month and year indicated above.
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For and on behalf of the Kamarajar Port Limited
Signed:

In the presence of

Witness:

For and on behalf of the Contractor

Signed:

Designation:

In the presence of

Witness:
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SECTION -3

CONDITIONS OF CONTRACT
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Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The conciliator is the person appointed jointly by the employer and the contractor to resolve
disputes in the first instance as provided for in clauses 24 and 25. The names of the

Adjudicator are defined in the contract data.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause 44.

The Completion Date is the date of completion of the Works as certified by the Engineer

in accordance with Sub Clause 55

The Contract is the contract between the Employer and the Contractor to execute, complete

and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information, which comprise the

Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been

accepted by the Employer.

The Contractor's Bid is the completed Bidding document submitted by the Contractor to
the Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted

in accordance with the provisions of the Contract.
Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated from

the Completion Date.
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The Employer is the party who will employ the Contractor to carry out the Works.
(Kamarajar Port Limited- KPL).

The Engineer is the person named in the Contract Data (or any other competent person
appointed and notified to the contractor to act in replacement of the Engineer) who is
responsible for supervising the Contractor, administering the Contract, certifying payments
due to the Contractor, issuing and valuing Variations to the Contract, awarding extensions

of time, and valuing the Compensation Events.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to

construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of

Acceptance.
The Intended Completion Date is 04 months from the start date.

Materials are all supplies, including consumables, used by the contractor for incorporation

in the Works.

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or

chemical or biological function.
The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those, which were included in the Bidding documents and

are factual interpretative reports about the surface and sub-surface conditions at the site.

Specification means the Specification of the Works included in the Contract and any

modification or addition made or approved by the Engineer.
The Start Date is 14 days from the date of receipt of Letter of Acceptance of the tender.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to

carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the

Contractor, which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.
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The Works are what the Contract requires the Contractor to construct, install, and turn over

to the Employer, as defined in the Contract Data.

The Trained work person are those employed/proposed to be employed by the contractor
at the project site, who have participated and are in possession of a valid competency
certificate through a programme run under the auspices of a University, State Technical

Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of the Contract
unless specifically defined. The Engineer will provide instructions clarifying

queries aboutthe Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date andIntended Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order

of priority:

(1) Agreement

(2 Letter of Acceptance and notice to proceed with works Contractor’s Bid
(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract

(5) Specifications

(6) Drawings

(7) Bill of Quantities

(8) Any other document listed in the Contract Data as forming part of the Contract.
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3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in

the Contract Data.

4. Engineer's Decisions

Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the

Employer.

5. Delegation

The Engineer may delegate any of the duties and responsibilities to other people
except to the conciliator after notifying the Contractor and may cancel any delegation

after notifying the Contractor.
6. Communications

Communications between parties which are referred to in the conditions are effectiveonly
when in writing. A notice shall be effective only when it is delivered (in termsof Indian

Contract Act 1872).
7. Joint venture - Not Applicable.
8. Subcontracting

The Contractor may subcontract with the approval of the engineer but may not assignthe
contract without the approval of the employer in writing. Subcontracting does not alter

the Contractor's obligations.
8.1 Other Contractors

a. The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
Other Contractors. The Contractor shall as referred to in the Contract Data, also
provide facilities and services for them as described in the Schedule. The employer
may modify the schedule of other contractors and shall notify the contractor of any

such modification.
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9. Personnel

The contractor shall employ following technical staff during the execution

of this work:

SI.No | Requirement of Technical staff | Minimum Designation
Experience
1 Site Engineer (Civil / Electrical) Syears Technical
Representative
Notes:

a. ‘Contract period’ indicated, in table above, should not be considered as standard schedule.
b. Rate of recovery in case of non compliance of clause 9.1 shall recovered from the

contractor’s bills at following rates

S1.No Requirement of Technical staff Rate of recovery

1 Site Engineer (Civil /Electrical) Rs.10,000/-p.m

The technical staff should be available at site, at all times during the course of execution
of work. He will take instructions from the Engineer-in-charge as and when required by
him.

10. Employer’s and Contractor's Risks

The Employer carries the risks which this Contract states are Employer’s risks and the

Contractor carries the risks which this Contract states are Contractor’s risks.

11. Employer's Risks
The Employer’s risks are

(a) in so far as they directly affect the execution of the Works in the country where the
permanent works are to be executed,
(i) the risks of war, hostilities, invasion, act of foreign enemies, (ii)rebellion, revolution,
insurrection or military or usurped power, civil war,
(ii) ionizing radiations, or contamination by radioactivity from any nuclear fuel or from
any nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or
other hazardous properties of any explosive nuclear assembly or nuclear component

thereof.
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(iii) Pressure waves caused by aircraft or other aerial devices travelling at sonic or

supersonic speeds and

(iv) Riot commotion or disorder unless solely restricted to the employees of the contractor

or of his subcontractors and arising from the conduct of the works.
(v) Floods, tornadoes, earthquakes and land slides

(b) Loss or damage due to the use or occupation by the employer of any section or part of the
permanent works except as may be provided for in the contract.
(c) Loss or damage to the extent that it is due to the design of the works other than any of the
design provided by the contractor or for which the contractor is responsible and
(d) Any operation of forces of nature (in so far as it occurs on the site) which an experienced
contractor

(i) Could not have reasonably foreseen or

(ii) Could reasonably have foreseen, but against which he could not reasonably have

taken atleast one of the following measures.

(a) Prevent loss or damage to physical property from occurring by taking appropriate

measures or
(b) Insure against.

12. Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than

the excepted risks are the responsibility of the Contractor.

13. Insurance

Without limiting his obligation and responsibilities under clause 11 — ‘Employer’s Risk’ and
Clause 12 — ‘Contractor’s Risks’ hereof, the contractors shall insure in the joint names of the
Employer and the contractor against all loss or damage from whatever cause arising (other

than the Employer’s Risks) for which he is responsible under the terms of the contract and in
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such manner that the Employer and contractor are covered during the period of construction
or the works are also covered during the period of maintenance for loss or damage arising
from a cause occurring prior to the commencement of the period of maintenance for loss or
damage arising from a cause occurring prior to the commencement of the period of
maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under clauses

13.7.

i. The works and the temporary works shall be insured to the full value of such works

executed from time to time.

ii. The materials, constructional plant and other things brought on to the site by the

contractor to the full values of such materials, constructional plant and other things.

iii. As in case of sinking of constructional plant and equipment for the cost of salvage of the
same as assessed by the port, such insurance shall be effected with an insurer and in terms
approved by the Engineer. The contractor shall whenever required, produce to the
Engineer or Engineer’s representative, the policy or policies of insurance and the receipts
for payment of the current premium provided always that without limiting his obligations
and responsibilities as aforesaid, nothing in the clause contained shall render the
contractor liable to insure against the necessity for the repair reconstruction of any work
with the materials or workmanship not in accordance with the requirements of the

contract.
The contractor has to take Contractor’s All Risk (CAR) insurance.

13.1 Urgent works and / or repairs:

If by reason of any accident or failure or other event occurring to or in connection with
the works or any part thereof either during the execution of the works or during the period
of maintenance and remedial or other work, repairs shall in the opinion of the Engineer or
the Engineer’s representative be urgently necessary for security and the contractor is
unable or unwilling at once to do such work or repair, then the Employer may by his own
or other workmen do such work or repair as the Engineer or the Engineer’s Representative
may consider necessary. If the work or repair so done by the Employer is work which in
the opinion of the Engineer, the contractor is liable to do at his own expense under the

contract, all costs and charges properly incurred by the employer in so doing shall on
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demand be paid by the contractor to the Employer or may be deducted by the employer
from any moneys due or which may become due to the contractor. The port also reserves
the right, to en cash the Bank Guarantee deposited in the KPL favour towards security
deposit for recovering the dues, claims, charges etc., payable to the Trust by the Contractor.
Provided always that Engineer’s representative (as the case may be) shall as soon after the
occurrence of any such emergency as may be reasonably practicable, notify the contractor

thereof in writing.
13.2 Third Party Insurance

Before commencing the execution of the works, the contractor but without limiting his
obligation and responsibilities under clasue 13.5 hereof shall insure against any damage,
loss or injury which may occur to any property (including that of the Employer or to any
person including any employee) if the employer by or arising out of the execution of the
works in carrying out of the contract otherwise thatn due to the matter referred in the

provision to clause 13.4.
13.3 Minimum amount of the Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer
and the contractor shall whenever required produce to the Engineer or the Engineer’s
representative, the policy or policies of insurance and the receipts for payment of the

current premiums.
13.4 Accident or injury to workmen

The Employer shall not be liable for or in respect of any damages or compensation payable
at law in respect or in consequence of any accident or injury to any workmen or other
persons in the employment of the contractor and the contractor shall indemnify and keep
indemnified, the Employer against all such damages and compensation and against all
claims, demands, proceedings, cost, charges, and expenses whatsoever in respect thereof

or in relation thereto.

13.5 Insurance against accident etc., to workmen

The contractor shall continue such insure against such liability with an insurer approved
by the employer and shall continue such insurance during the whole of the t ime that any

person or employed by him on the works and shall when required produce to the Engineer
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or the Engineer’s representative such policy of insurance and the receipt for payment of
the current premium provided always that in respect or any persons employed by any
subcontractor, the contractor’s obligation to insure as aforesaid under this sub clause, shall
be satisfied if the subcontractor shall require such sub contractor to produce to the Engineer
or Engineer’s representative when required, such policy of insurance and the receipt for

payment of the current premium.
13.6 Remedy of Contractor’s failure to insure:

If the contractor shall fail to effect and keep in force the insurance referred to in the clauses
13, 13.2, 13.3 & 13.5 above hereof or any other insurance which he may be required to
effect under the terms of the contract then, and in any such case, the employer may effect
and keep in force any such insurance and pay such premium or premium as may be
necessary for that purpose and from time to time deduct the amount so paid by the
Employer with interest as stated below from any moneys due or which may become due to
the contractor or recover the same as a debt due from the contractor at the rate of 3% above
the prevailing Bank rate of 11% or as announced by the Reserve Bank of India fromtime to

time under section 49 of Reserve Bank of India Act, 1934.
13.7 Compliance with Rules and Regulations:

The contractor shall at all times during the currency of the contract conform to and comply
with the regulations and by-laws of the State or Central Government or of the KPL and off
all other local authorities, the provisions, contained in the various labour acts enacted by
the State Legislature and Central parliament in force and the rules made there under the
said act, Health and Sanitary arrangements for worker and safety code and the Contract
(Regulation and Abolition) Central Rules 1971 etc. for welfare and protection of workers
or for the safety of the public and other insurance provisions. The KPL shall not be liable
for the failure of the contractor in conforming to the provisions of the Acts, Rules and
Regulations referred to in the above para and in case of any contravention of the provision
of the Acts, Rules and Regulations etc. the contractor shall keep the KPL indemnified

against any loss, cost and damages in the event of any action being taken for contravention.
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14. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the site Investigation Report
referred to in the Contract Data, supplemented by any information available to the

Bidder.
15. Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.
16.  Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the

Specifications and Drawings.
17. The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the program submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended

Completion Date.
18. Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the

Specifications and Drawings.
The Contractor shall be responsible for design of Temporary Works.

The Engineer's approval shall not alter the Contractor's responsibility for design ofthe

Temporary Works.

All Drawings prepared by the Contractor for the execution of the temporary or

permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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20. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The Contractor is to notify
the Engineer of such discoveries and carry out the Engineer's instructions for dealing

with them.

21. Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor free
from encumbrances. If possession of a part is not given by the date stated in the
Contract Data the Employer is deemed to have delayed the start of the relevant

activities and this will be a Compensation Event.

22. Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Engineer
access to the Site, to any place where work in connection with the Contract is being
carried out or is intended to be carried out and to any place where materials or plant

are being manufactured, fabricated and/or assembled for the works.
23. Instructions

The Contractor shall carry out all instructions of the Engineer, which comply with

the applicable laws where the Site is located.

24. Disputes

If the Contractor believes that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to the Conciliator within 28

days of the notification of the Engineer's decision.
25. Settlement of Disputes

25.1 If a dispute of any kind whatsoever arises between the employer and the
contractorin connection with , or arising out of the contract or the execution of

the works, whether during the execution of the works or after their completion

and whether before or after repudiation or after termination of the contract,

including any disagreement by either party with any action, inaction, opinion,
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instruction, determination, certificate or valuation of the engineer, the matter in
dispute shall, in the first place be referred to the Disputes Review Board (DRB)
in case of contracts valuing more than Rs.5 crores and above, and for contracts
valuing less than Rs.5 crores, the disputes will firstly be settled by the

conciliator, failing which any party may invoke arbitration clause.

Unless the contract has already been repudiated or terminated or frustrated the
contractor shall in every case, continue to proceed with the works with all due
diligence and the contractor and the employer shall give effect forthwith to every
decision of the engineer unless and until the same shall be revised, as hereinafter
provided, by the conciliator or in a Dispute Review Board Recommendation / Arbitral

award .

25.2 Decision by Conciliator

1) The Conciliator shall give a decision in writing within 28 days of receipt of a notification

of a dispute.

i) Conciliator shall be paid daily at the rate specified in the Contract Data together with
reimbursable expenses of the types specified in the Contract Data and the cost shall be
divided equally between the Employer and the Contractor, whatever decision is reached
by the conciliator. Either party may refer a decision of the conciliator within 28 days of
the conciliator’s written decision. If neither party refers the disputes to arbitration within

28 days, the conciliator’s decision will be final and binding.

25.3 Arbitration
Any dispute in respect of in respect of contracts where party is dissatisfied by the conciliator’s

decision shall be decided by arbitration as set forth below:

i. A dispute with dispute review expert shall be finally settled by arbitration in accordance
with the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof.
The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the employer
and the contractor, and the third to be appointed by the mutual consent of both the arbitrators,
failing which by making a reference to CIDC-SIAC Arbitration Center from their panel.

iil.  Neither party shall be limited in the proceedings before such arbitrators to the evidence nor

arguments already put before the Engineer or his nominee or the board, as the case may be,
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for the purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Engineer or his nominee or any of the
members of the Board, as the case may be, from being called as a witness and giving
evidence before the arbitrators or any matter whatsoever relevant to the dispute.

iii.  The reference to arbitration shall proceed not withstanding that the works shall not then be
or be alleged to be complete, provided always that the obligations of the employer, the
Engineer or his nominee and the contractor shall not be altered by reason of the arbitration
being conducted during the progress of the works. Neither party shall be entitled to suspend
the works to which the dispute relates, and payment to the contractor shall be continued to

be made as provided by the contract.

iv. If one of the parties fail to appoint its arbitrators in pursuance of sub-clause[i], within 14
days after receipt of the notice of the appointment of its arbitrator by the other party, then
chairman of the nominated institution shall appoint arbitrator within 14 days of the receipt
of the request by the nominated institution. A certified copy of the chairman’s order, making

such an appointment shall be furnished to both the parties.

v.  Arbitration proceedings shall be held at, and the language of the arbitration proceedings and
that of all documents and communications between the parties shall be ‘English’.

vi.  The decision of the majority of arbitrators shall be final and binding upon both parties. The
expenses of the arbitrators as determined by the arbitrators shall be shared equally by the
employer and the contractor. However, the expenses incurred by each party in connection
with the preparation, presentation, etc. of its case prior to, during and after the arbitration
proceedings shall be borne by each party itself.

vii. All arbitration awards shall be in writing and shall state the reasons for the award.

viil. Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they are subject
matter of the arbitration proceedings.

ix. The venue of the arbitration proceeding is Chennai only.

26. Replacement of Conciliator
Should the conciliator resign or die, or should the employer and the contractor agree that
the conciliator is not fulfilling his functions in accordance with the provisions of the contract,
a new conciliator will be jointly appointed by the employer and the contractor. In case of

disagreement between the employer and the contractor, within 30 days the conciliator shall
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be appointed by the appointing authorities designated in the contract data at the request of
either party within 14 days of receipt of such request.

B. Time Control

27. Program

27.1 Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Program showing the general methods, arrangements, order,

and timing for all the activities in the Works along with monthly cash flow forecast.

27.2 An update of the Program shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of

the remaining work including any changes to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer, for approval, an updated Program
at intervals no longer than the period stated in the Contract Data. If the Contractor
doesnot submit an updated Program within this period, the Engineer may withhold
the amount stated in the Contract Data from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the

overdue Program has been submitted.

27.4 The Engineer's approval of the Program shall not alter the Contractor's
obligations. The Contractor may revise the Program and submit it to the Engineer
again at any time. A revised Program is to show the effect of Variations and

Compensation Events.

28. Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur

additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting

information. If the Contractor has failed to give early warning of a delay or has failed
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to cooperate in dealing with a delay, the delay by this failure shall not be considered

in assessing the new Intended Completion Date.
29. The Early Warning provisions shall be as per Clause 32.

30. Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any activity

within the Works.
31. Management Meetings

Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning

procedure.

The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken is to be decided by the Engineer
either at the management meeting or after the management meeting and stated in

writing to all who attended the meeting.
32. Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work,
increase the Contract Price or delay the execution of works. The Engineer may
require the Contractor to provide an estimate of the expected effect of the event or
circumstance on the Contract Price and Completion Date. The estimate is to be

provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting instruction

of the Engineer.

The Defect Liability Period for the contract shall be 12 months from the date of

commissioning and handover to KPL.
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C. OQuality Control

33. Identify Defects
The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Engineer may instruct the Contractor to search for a Defect and
to uncover and test any work that the Engineer considers may have a Defect.

34. Tests
If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples. If there is no Defect the test
shall be a Compensation Event.

35. Correction of Defects

The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and is defined in the Contract
Data. The Defects Liability Period shall be extended for as long as Defects remain

to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect

within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect corrected,

and the Contractor will pay this amount.
D. Cost Control

37. Bill of Quantities
The Bill of Quantities shall contain items for the Design, construction, supply,

installation, testing and commissioning work to be done by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid

for the quantity of the work done at the rate in the Bill of Quantities for each item.

38. Changes in the Quantities

Ifthe final quantity of the work done differs from the quantity in the Bill of Quantities

KAMARAJAR PORT LTD 2023065049 Page 54/92



Replacement of Damaged Light Poles, LTUG cables and other accessories at Kamarajar Port Ltd

for the particular item by more than (+)25 percent provided the change exceeds +10%

of initial Contract Price, the Engineer shall adjust the rate(s) to allow for the change.

The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the Prior approval

of the Employer.

If requested by the Engineer where the quoted rate(s) of any item(s) is abnormally
high, the contractor shall provide the Engineer with a detailed cost breakdown of

such rate in the Bill of Quantities.

39. Variations

39.1 Item Rate/Percentage Rate Contracts.

In the case of Item Rate/Percentage Rate tenders, the following procedures will be

adopted in the finalization of rates for Variation, Extra and Substituted items

L

Variation means variation in quantities of items, i.e. where there is increase or
decrease in the quantities of items of work in the agreement. In other words, the

nomenclature remains the same but the quantities vary with those provided in the

agreement.

ii. Variation beyond + 10% of the stipulated quantities of individual items in the

i

contract shall require the approval of Competent Authority.

ii. The rates payable for the variations up to 25% in respect of individual items in

the contract shall be as per the contract rates.

iv. The rates payable for variations in quantities in excess of 25% in respect of

individual items shall be worked out at market rates prevailing at the time of

commencement of execution of these items.

39.2 Extra /Substituted Items

i. Extra items of work are items, which are completely new and in addition to the

KAMARAJAR PORT LTD

items in the contract.
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ii.  Substituted items are items which are taken up in lieu of those already provided

in the contract.

iii.  The powers to accord Technical sanction for extra and substituted items shall be
as per DOP. The officers while exercising these powers shall obtain the
Administrative approval from the Competent Authority as per DoP. Where the
excess is due to substituted items, the algebraic difference between the agreement

and substituted item shall only be considered for the excess amount.

iv.  The rates for the extra items shall be worked out at market rates prevailing at the

time of commencement of execution of these items.

v. For substituted items, the agreement rate of the original item will be adjusted for
the difference in market rates (prevailing at the time of commencement of

execution of these items) of original and substituted items.

40. Payments for Variations

Variation permitted shall not exceed +25% in quantity of each individual item, and
+10% of the total contract price. Within 14 days of the date of instruction for
executing varied work, extra work or substitution, and before the commencement of

such work, notice shall be given either (a) by the contractor to the employer of his

intention to claim extra payment or a varied rate or price, or (b) by the employer to

the contractor of his intention to vary rate or price.

For items not existing in the bill of quantities or substitution to items in the bill of
quantities, rate payable should be determined by methods given below and in the

order given below.
1). Rates and prices in contract, if applicable.

ii).Rates and prices in the schedule of rates applicable to the contract plus ruling

percentage.

ii1). Market rates of materials and labour, hire charges of plant and machinery

used, plus 10% for overheads and profits of contractor.

For items in the bill of quantities but where quantities have increased beyond the
variation limits, the rate payable for quantity in excess of the quantity in the bill of

quantity plus the permissible variation should be
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i) Rates and prices in contract, if reasonable, failing which (i) and (ii) below will
apply.
i) Rates and prices in the schedule of rates applicable to the contract plus ruling
percentage.
iii) Market rates of material and labor, hire charges of plant and machinery used

plus15% for overheads and profits of contractor.

If there is delay in the employer and the contractor coming to an agreement on the
rate of an extra item, rates as proposed by the employer shall be payable provisionally

till such time as the rates are finally determined or till date mutually agreed.

If the Engineer decides that the urgency of varying the work prevent a quotation
being given and considers not delaying the work, no quotation shall be given and the

Variation shall be treated as a Compensation Event.
41. Cash flow forecasts
When the Program is updated, the contractor is to provide the Engineer with an
updated cash flow forecast.
42. Payment Certificates

The Contractor shall submit to the Engineer monthly statements of the estimated

value of the work completed less the cumulative amount certified previously.

The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into account any credit or
debit for the month in question in respect of materials for the works in the relevant

amounts
The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the items in

the Bill of Quantities completed.

The value of work executed shall include the valuation of Variations and

Compensation Events.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later

information.
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43. Payments

43.1 Bills shall be prepared and submitted by the contractor. Joint measurements shall
be taken continuously and need not be connected with billing stage. System of 4 copies
ofmeasurements, one each for contractor, Employer and Engineer, and signed by both

contractor and Employer shall be followed.

For supply items, 60% of payment (quoted value) shall be made against
completion of entire material supply and acceptance of the material at site on
submission of invoice and balance 40% of payment shall be made after

completion of erection, testing and commissioning of each item of work.

For other than supply items, 100% of payment shall be made after completion

of erection, testing and commissioning of each item of work.

60% of bill amount shall be paid within 10 days of submission of the bill. Balance 40%
of bill amount of the verified bill should be paid within 28 days of the submission of
the bill.

43.2 Final Statement
Not later than 60 days after the issue of the 'Taking Over Certificate' the Contractor
shall submit to the Engineer for consideration a draft final statement with supporting

documents showing in detail, in the form approved by the Engineer.
i) The value of all work done in accordance with the contract.

ii) Any further sums which the contractor considers to be due to him under the

contract.

If the Engineer disagrees with or cannot verify any part of the draft final statement,
Contractor shall submit such further information as the Engineer may reasonably require
and shall make such changes in the draft as may be agreed between them. The Contractor
shall then prepare and submit to the Engineer the final statement as agreed (for the
purposes of these conditions referred to as the "Final Statement")

Upon submission of the Final Statement, the Contractor shall give to the Engineer, a
written discharge confirming that the total of the Final Statement represents full and final
settlement of all monies due to the Contractor arising out of or in respect of the Contract.
Provided that such discharge shall become effective only after payment due under the

Final Certificate issued, has been made and the performance security, if any has been
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returned to the Contractor. Within 30 days after receipt of the Final Statement, and the

written discharge, the Engineer shall issue to the Contractor a Final Certificate stating:

a. the amount which, in the opinion of the Engineer, is finally due under the Contract,

and
b. after giving credit to the Employer for all amounts previously paid by the Employer
and for all sums to which the Employer is entitled under the Contract, other than the
balance, if any, due from the Employer to the Contractor or from the Contractor to

the Employer as the case may be.

43.3 Time limit for payment of final bill

The contractor's final bill shall be passed for payment within three months after the issue
of Taking over certificate by the Engineer provided the contractor has fully complied with
the requirements under the contract. If the amount payable under any running bill is not
sufficient to cover deductions to be made under the contract, the balance outstanding shall
be paid by the contractor in cash within fifteen working days from the date of receipt of the
written notice issued in this regard by the Engineer. After the payment of the amount of the
final bill payable as aforesaid has been made, the contractor may, if he so desires,
reconsiderhis position in respect of the disputed portion of the final bill and if he fails to
do so within90 days, his disputed claim shall be dealt with as provided in the contract. The
employer willnot pay any interest on account of any delay in the payment to the Contractor
under any pointof time and Contractor cannot prefer any claim on this account.

If an amount certified is increased in a later certificate as a result of an award by the
Conciliator or an Arbitrator, the contractor shall be paid interest upon the delayed payment
as set out in this clause. Interest shall be calculated from the date upon which the increased

amount would have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will not be paid for by

the Employer and shall be deemed covered by other rates and prices in the Contract.

44. Compensation Events
The following mutually agreed Compensation Events unless they are caused by the

Contractor would be applicable:

a. The Employer does not give access to a part of the Site by the Site Possession Date

stated in the Contract Data.

b. The Employer modifies the schedule of other contractors in a way, which affects the
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work of the contractor under the contract.

c. The Engineer orders a delay or does not issue drawings, specifications or instructions

required for execution of works on time.

d. The Engineer instructs the Contractor to uncover or to carry out additional tests upon

work, which is then found to have no Defects.
e. The Engineer unreasonably does not approve for a subcontract to be let.

f.  Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of letter of acceptance from the information issued to bidders
(including the site investigation reports), from information available publicly and
form a visual inspection of the site.

g. The Engineer gives an instruction for dealing with an unforeseen condition, caused
by the employer or additional work required for safety or other reasons.

h. Other contractors, public authorities, utilities or the employer does not work with in
the dates and other constraints stated in the contract that cause delay or extra cost to
the contractor.

i. The effect on the contractor of any of the employer’s risks.
j. The Engineer unreasonably delays issuing a Certificate of Completion.
k. Other Compensation Events listed in the Contract Data or mentioned in the Contract.

Whenever any compensation event occurs, the contractor will notify the employer,

within 14 days and provide a forecast cost of the compensation event.

If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Contract Price shall be increased and whether and by how

much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the
Contractor's forecast has been provided by the Contractor, it is to be assessed by the
Engineer and the Contract Price shall be adjusted accordingly. If the Contractor's
forecast is deemed unreasonable, the Engineer shall adjust the Contract Price based on
Engineer’s own forecast. The Engineer will assume that the Contractor will react

competently and promptly to the event.
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45. Tax

The rate quoted shall be basic unit rate inclusive of all taxes except GST that the
Contractor will be paid for the performance of this Contract. The GST will be
reimbursed by KPL after ITC reflection on KPL’s GST portal. The Employer will
perform such duties in regard to the deduction of such taxes at source as per
applicable law. Any new taxes, levies, duties imposed after signing the contract shall
be reimbursed by the employer on production of documentary evidence. No

escalation what so ever is not allowed.

46. Currencies

All payments shall be made in Indian Rupees. Unless specifically mentioned.
47. Price Adjustment - Not Applicable
48. Retention - Not Applicable.
49. Liquidated Damages

49.A. In case of delay in completion of the contract, liquidated damages (L.D) may be levied
at the rate of ¥4 % of the contract value per week of delay or part thereof, subject to

a maximum of 10 percent of the contract price.

49.A(i) Employer, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow further extension
of time at its discretion with or without the levy of L.D. In the event of extension
granted being with L.D, the owner will be entitled without prejudice to any other
right or remedy available in that behalf, to recover from the contractor as agreed
damages equivalent to half percent (1/2%) of the contract value of the works for each

week or part of the week subject to the ceiling defined in sub clause 49.A.

49.A(ii) Employer, if not satisfied that the works can be completed by the contractor, and in
the event of failure on the part of the contractor to complete work within further
extension of time allowed as aforesaid, shall be entitled, without prejudice to any

other right, or remedy available in that behalf, to rescind the contract.

49.A(iii) Employer, if not satisfied with the progress of the contract and in the event of failure
of the contractor to recoup the delays in the mutually agreed time frame, shall be

entitled to terminate the contract
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49.A(iv) In the event of such termination of the contract as described in clauses 49.A(ii) or
49.A(iii) or both the owner shall be entitled to recover L.D. up to ten percent (10%)
of the contract value and forfeit the security deposit made by the contractor besides

getting the work completed by other means at the risk and cost of the contractor.

49. A (v) In case part / portions of the work can be commissioned and port operates the portion
for commercial purposes, the rate of LD will be restricted to the uncompleted value

of work, the maximum LD being on the entire contract value.
Note: Contract price for LD shall be inclusive of tender price plus GST.

50. Incentives or Bonus — Not Applicable

51. Advance Payment — Not Applicable

52. Performance Security

52.1 Performance Security shall consist of security deposit cum Performance Guarantee to

be submitted at award of work.

52.2 The Security deposit cum Performance guarantee should be 10% of Contract price and
tobe submitted as Demand Draft/BG/Fixed Deposit Receipt (FDR)/Insurance surety bond
within 15 days of receipt of Letter of Acceptance / Work Order. The Bank guarantee should
be issued by any nationalized /schedule Bank (except Co-operative bank) encashable at
Chennai. The bank guarantee should cover the contract period plus Defect Liability Period

plus 03months claim period.

52.3 The 10% of the Security Deposit cum Performance guarantee will be refunded after
successful completion of Defect liability period. The Defect Liability Period shall be
12Months from the date of commissioning and hand over to KPL. The Security deposit cum
Performance Guarantee will be refunded immediately not later than 45 days from

completion of Defect Liability Period.

53. Blank
54. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's

acts or omissions.
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E. FINISHING THE CONTRACT

55. Completion
After completion of the work, the contractor will serve a written notice to the

engineer / employer to this effect. The engineer / employer upon receipt of this notice
shall conduct a complete joint survey of the work within 7 days and prepare a defects
list jointly. The defects pointed out by the Engineer would be rectified by the
contractor within 14 days and thereafter acceptance report be signed jointly by the
contractor and the employer. The joint acceptance report shall be treated as

completion certificate

56. Taking Over
The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

57. Final Account

The Contractor shall supply to the Engineer a detailed account of the total amount
that the Contractor considers payable under the Contract after issuance of taking over
certificate.

58. Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the

Contractor shall supply them by the dates stated in the Contract Data.

Ifthe Contractor does not supply the Drawings and/or manuals by the dates stated in
the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the
Contractor.

59. Termination
The Employer or the Contractor may terminate the Contract if the other party causes

a fundamental breach of the Contract.
Fundamental breaches of Contract include, but shall not be limited to the following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the

current Program and the stoppage has not been authorized by the Engineer;

(b) the Engineer instructs the Contractor to delay the progress of the Works and

the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor becomes bankrupt or goes into liquidation other than
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for a reconstruction restructure or amalgamation;

(d) a payment certified by the Engineer is not paid by the Employer to the Contractor
within 50 days of the date of the Engineer's certificate;

(e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period

of time determined by the Engineer;
63)] the Contractor does not maintain a security which is required;

() the Contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the Contract

data and

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or

fraudulent practices in competing for or in the executing the Contract.
(1) If the contractor has contravened clause 7 and clause 9

For the purpose of this paragraph: “corrupt practice” means the offering, giving,
receiving or soliciting of anything of value to influence the action of a public official
in the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive

practice. Bidders (prior to or after bid submission) designed to establish bid prices at

artificial non-competitive levels and to deprive the employer of the benefits of free

and open competition.”

When either party to the Contract gives notice of a breach of contract to the Engineer
for a cause other than those listed under Sub Clause 59.2 above, the Engineer shall

decide whether the breach is fundamental or not.

If the Contract is terminated the Contractor shall stop work immediately, make the

Site safe and secure and leave the Site as soon as reasonably possible.

60. Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a certificate for the value of the work done less
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advance payments received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated
in the Contract Data. Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the Contractor, the difference

shall be a debt payable to the Employer.

If the Contract is terminated at the Employer's convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works less advance
payments received up to the date of the certificate, less other recoveries due in terms

of the contract and less taxes due to be deducted at source as per applicable law.

61. Property

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which
payment has been made to the contractor by the Employer, are deemed to be the
property of the Employer, if the contract is terminated because of a contractor’s
default.

62. Release from Performance

If the Contract is frustrated by the outbreak of war or by other event entirely outside
the control of either the Employer or the Contractor the Engineer shall certify that the
Contract has been frustrated. The Contractor shall leave the Site and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried
out before receiving it and for any work carried out afterwards to which commitment

was made.

F. SPECIAL CONDITIONS OF CONTRACT
64. Labour
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements

for the engagement of all staff and labour, local or other, and for their payment, housing,

feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,

in such form and at such intervals as the Engineer may prescribe, showing the staff and the

KAMARAJAR PORT LTD 2023065049 Page 65/92



Replacement of Damaged Light Poles, LTUG cables and other accessories at Kamarajar Port Ltd

numbers of the several classes of labour from time to time employed by the Contractor on

the Site and such other information as the Engineer may require.

65. Compliance with Labour Regulations

During continuance of the contract, the Contractor and his sub-contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to
construction industry are given below. The Contractor shall keep the Employer indemnified
in case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any
money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or

estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

66. Salient Features of Some Major Laws Applicable To Establishments Engaged In
Building And Other Construction Work.

a) Workmen Compensation Act 1923: The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years’
service or more or on death the rate of 15 days wages for every completed year of service.

The Act is applicable to all establishments employing 10 or more employees.

¢) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the employer plus workers @ 12% / 8.33%. The benefits payable under
the Act are:

(1) Pension to family pension on retirement or death, as the case may be.
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(ii) Deposit linked insurance on the death in harness of the worker.

(ili) ~ Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to

workmen employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The Principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to
the establishments or Contractor of Principal Employer if they employ 20 or more contract

labour.

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is
a scheduled employment. Construction of Buildings, Roads, and Runways are scheduled

employments.

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid,

when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work
of equal nature to Male and Female workers and for not making discrimination against

Female employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or
more employees. The Act provides for payments of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per month
or less. The bonus to be paid to employees getting Rs.2500/- per month or above up to
Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per month only. The
Act does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State Governments have

reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the

establishment.
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k) Industrial Employment’s (Standing Orders) Act 1946: It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some of the
States and Central Government to 50). The Act provides for laying down rules governing
the conditions of employment by the Employer on matters provided in the Act and get the
same certified by the designated Authority.

1) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions
of workmen and employers. The Trade Union registered under the Act have been given

certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulation of employment of children in all other occupations and processes. Employment

of Child Labour is prohibited in Building and Construction Industry.

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant workmen, in
establishment to which this Act becomes applicable, are required to be provided certain facilities

such as housing, medical aid, travelling expenses from home upon the establishment and back, etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments who
carry on any building or other construction work and employs 10 or more workers are
covered under this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as Canteens, First-Aid facilities,
Ambulance, Housing accommodations for workers near the work place etc. The Employer
to whom the Act applies has to obtain a registration certificate from the Registering Officer

appointed by the Government.

p) Factories Act 1948: The Act lays down the procedure for approval at plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power or

20 more persons without the aid of power engaged in manufacturing process.
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SECTION — 4

Contract Data
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Contract Data

Items marked ""Not Applicable" do not apply in this Contract.

Clause

Reference with

respect to
section 3
The following documents are also part of the contract.
1. The Schedule of other Contractors. Not Applicable [CL. 8]
2. The Schedule of Key Personnel. As per Sl.no.5 in Pre-qualification of
bidders in section 2
The above insertions should correspond to the information provided in
the invitation of bids.
3. The Employer is Name: KAMARAJAR PORT LIMITED.
Name of authorized Representative — Deputy General Manager (C)
Address: Vallur (Post), Chennai — 600 120.
4. The Engineer is: (Will be intimated later)
Name of Authorized Representative: (Will be intimated later)
5. The Conciliator appointed jointly by the employer and contractor is: (if
necessary)
Name & Address of the Conciliator: (Will be intimated later)
6. The name and identification number of the Contract is 2023065049 (CL.1.1)
7. The work consists of “Replacement of Damaged Light Poles, LTUG
cables and other Accessories at Kamarajar Port”.
8. The Start Date shall be 14 days of the receipt of Letter of Acceptance (CL.1.1)

9. The Intended Completion Date for the whole of the Work is 04 Months

reckoned from ‘Start Date” with the following milestones.
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Physical works to be completed Period from the date of issue of

notice to proceed with the work

10. The following documents also form part of the Contract: The [CL. 2.3]

documents furnished by the successful bidder along with his bid.

11. The Contractor shall submit a program for the works for approval of [CL. 27.1]
Engineer shall be 14 days from the receipt of Letter of Acceptance.

12. The Site Possession Dates shall be: The whole site shall be handed over [CL. 21]

to the contractor on the Start Date.

The contractor shall be responsible to coordinate with service provider
/ concerned authorities for cutting of trees, shifting of utilities and
removal of encroachments etc. and making the site unencumbered from
the project construction area required for completion of work. This will
include initial and frequent follow-up meetings / actions / discussions
with each involved service provider / concerned authorities. The
contractor will not be entitled for any additional compensation for delay
in cutting of trees, shifting of utilities and removal of encroachments
by the service provider / concerned authorities. Payment for cutting of
trees and shifting of utilities as required by the concerned department
shall be made by the Employer. The Employer will also write to all
concerned departments / service provider organization for expediting
and facilitating cutting of trees, shifting of utilities and removal of

encroachment etc.

13. The Site is located at Kamarajar Port Premises in the State of

Tamilnadu.
14. The Defects Liability Period is one year from the date of completion. [CL.1.1]
15. The insurance cover as per clause 13 shall be furnished by the contractor [CL.13]

before start date for the contract value.

16. The following events shall also be Compensation Events [CL. 44]
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17. The Employer terminates the contract for his convenience [CL. 59]
18. The period between Program updates shall be 90 days. [CL. 27.3]

19. The amount to be withheld for late submission of an updated Program [CL. 27.3]

shall be 2.5% of the contract value.

20.The language of the Contract documents is English [CL. 3.1]
21.The law which applies to the Contract is the law of Union of India [CL. 3.1]
21. The currency of the Contract is Indian Rupees. [CL. 46]

23. Fees and types of reimbursable expenses to be paid to the Dispute [CL. 25]
Review Expert

24. Appointing Authority for the Conciliator CIDC-SIAC Arbitration centre [CL. 26]

25. The formula (e) for adjustment of prices are - Not Applicable. [CL. 47]
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SECTION -5

SITE CONDITIONS AND

SPECIFICATIONS
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SECTION -V

TECHNICAL SPECIFICATIONS

1. PREAMBLE
1.1 General

The Technical specifications covering the materials and the workmanship aspects as well
as method of measurements and payments are included in this section. These specifications
cover the items of electrical and non-electrical works coming under scope of this
document. All work shall be carried out in conformity with the same. These specifications
are not intended to cover the minute details. The works shall be executed in accordance
with good practices followed for achieving high standards of workmanship, thus ensuring
safety and durability of the construction. All codes and standards referred to in these
specifications shall be the latest thereof, unless otherwise stated.

Kamarajar Port Limited is located on the Coromandel Coast about 24 km north of Chennai
Port, and it is the 12th major port of India. The port was declared as a major port under the
Indian Ports Act, 1908 in March 1999 and incorporated as Ennore Port Limited under the
Companies Act, 1956 in October 1999. The Kamarajar Port Limited (KPL) is the only

corporatized major port and is registered as a company.

1.2 Inclusive Documents

The provisions of special conditions of contract, those specified elsewhere in the tender
document, as well as execution drawings and notes, or other specifications issued in writing

by the Engineer shall form part of the technical specifications of this project.

The attention of the contractor is drawn to those clauses of codes, which require
supporting specification either by the Engineer or by ‘Mutual agreement between the
supplier and purchaser’. In such cases, it is the responsibility of the tenderer/contractor to
seek clarification on any uncertainty and obtain prior approval of the Engineer before
taking upthe supply/construction. In absence of such prior clarification, the Engineer’s
choice/design will be final and binding on the contractor without involving separately any

additional payment.
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1.3 Measurement and Payment

The methods of measurement and payment shall be as described under various items and
in the Bill of Quantities. Where specific definitions are not given, the methods described in
B.1.S. Code will be followed. Should there be any detail of construction or materials which
has not been referred to in the Specification or in the Bill of Quantities and Drawings but
the necessity for which may be implied or inferred there from, or which is usual or essential
to the completion of the work in the trades, the same shall be deemed to be included in the

rates and prices entered by the contractor in the Bill of Quantities.
14 Defective Works

All defective works are liable to be demolished, rebuilt and defective materials replaced
by the contractor at his own cost. In the event of such works being accepted by carrying
out repairs etc., as specified by the Engineer, the cost of repairs will be borne by the

contractor.

In the event of the work being accepted by a given ‘Design Concession’ arising out of but
not limited by a given under sizing, under strength, shift in location and alignment etc., and
accepting design stress in members which are higher than those provided for in the original
design or by accepting materials not fully meeting the specifications etc., the tenderer will
be paid for the works actually carried out by him at suitably reduced rate of the tender rates

for the portion of the work thus accepted.
2 SITE INFORMATION

The information given hereunder and provided elsewhere in these documents is
given in good faith by the ‘Employer but the Contractor shall satisfy himself regarding
all aspects of site conditions and no claim will be entertained on the plea that the
information suppliedby the Employer is erroneous or insufficient.

Kamarajar Port lies on the north-eastern corner of the Chennai City of Tamil Nadu State
on a flat coastal plain known as the Eastern Coastal Plains. It is located on the east coast
of the Indian peninsula known as the Coromandel Coast in the Bay of Bengal and issituated

2.6 km north of the Ennore creek.

General Climatic Conditions

The variation in temperature in this region is as under
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1. During summer months, maximum Temperature is about 37° C and minimum about
30°C.
2. During winter months, minimum temperature is about 22° C and maximum about

27° C.

The normal annual rainfall in the area is in the order of about 1200 mm a good portion

of which is concentrated during the months of October to December each year.
Seismic Zone
The works are located in seismic zone III as defined in IRC-6-1966
Condition of Service

The towers are to be located very close to the sea and shall withstand the rigorous atmospheric
conditions inside port premises during cyclonic periods. The climate is generally dry, damp,
and tropical.

During summer, the mean daily temperature is maximum 45° C and the mean relative
humidity is 80%. During the two monsoon periods the humidity may raise to even 100% with
corresponding temperature ranging from 21°C to 29°C.

The wind velocity of 25 to 60 Km/hr is common on any day.

During cyclone wind up to 200 Km/hr may reach occasionally.
3. TECHNICAL SPECIFICATIONS

Scope:

This Specification covers general principles to be followed for the selection of electrical
equipment and accessories and their installation, testing and commissioning. The term
selectionof electrical equipment means, the electrical equipment and accessories as well
as materials. This also covers installation procedure of electrical equipment as well as

materials.

The selection of electrical equipment and their installation work as well as during testing
and commissioning, safety of equipment and operating personnel, ease of operation and

maintenance shall be given the prime considerations.

The electrical installation shall be complete in all respects and any item not included in
the specifications but essential for proper installation and functioning of the electrical

system shall be deemed to be included in the scope of the specification whether
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specifically mentioned inthe Technical and General specifications or not.All electrical
equipment, installation materials and accessories shall be selected from the standardized
types and ratings and shall be oriented towards maximizing the inter change ability and

minimizing the maintenance.

In the interest of standardization, the Employer reserves the right of selecting
particular types and makes of installation materials and accessories and the Contractor
shall provide materialsand accessories of the particular makes if so required.

Standards:

The equipment and accessories covered by this specification shall be designed,
manufactured and tested in accordance with Indian Standards and codes of practice
published by the Indian Standards Institution wherever available, in order that specific

aspects under Indian Conditions are taken careof.

In case where Indian Standards are not available, then equipment and accessories shall
conform to the latest publications and codes of practice by any other recognized National

Standards Institutions.

All electrical equipment and installation shall also conform to the latest Indian Electricity
Rules as regard Safety, earthing and other essential provisions specified therein for

installation and operationof electrical plants.

All the civil works shall be carried out as per relevant specifications and to the satisfaction
of the Engineer. The specification of the material shall be as per relevant Indian Standard

specification asapplicable.
Reliability and Safety:

Continuity of Power supply is the first consideration and the installation shall be such as to
providefacilities to simplify inspection, testing, maintenance, cleaning and general repairs at

Site.

Special care shall be taken to make the enclosed equipment proof against entry of creeping

reptilewhich may create electrical short circuits inside the live equipment.

All ventilating and forced-draft opening shall have suitable screen protection. When
screens areprovided on top of the equipment, means shall be provided to protect them from

falling objects.
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System Voltage:

Electric power will be available at 415 V, 3 phases, 3 wires, 50 Hz. The system will be earthen solidly
at transformer neutral. All Alternating Current Equipments shall be designed to suit supply with a

voltage variation not xceeding +15% and frequency variation not exceeding +3%.

Voltage Drop in Cables:

The total allowable voltage drop in the power circuits from the load centers to any motor or
other consumers shall not exceed 5%. The distribution of this voltage drop in different parts of the
System shalldepend on the layout of the installation. General the voltage drops in main feeders
from the load center’sto the PANELS or DBs shall not exceed 2% and in the sub-feeders from the

PANELS or DB to individualequipment’s or other consumers shall not exceed 3%.

4. Scope of Work:
The scope covered in this tender is as follows.

(i) Design, supply, installation, testing and commissioning of octagonal GI light pole of
7 Mtr. along with 60Watts LED street light fitting & 9Mtr. height along with 120Watts
LED street light fitting as per the technical specification and as per latest IS/IEC.

(i1) Design, supply, laying and commissioning of 4 core, 25Sq.mm Aluminium XLPE LTUG

cable as per the technical specification and as per latest [S/IEC.

(iii) Design, supply, installation, testing and commissioning of SMC junction box with fixing

clamp and terminal block etc. as per the technical specification and as per latest IS/IEC.

(iv) Design and construction foundation suitable to install the light poles on the existing
concrete on south breakwater along with suitable foundation bolts & nuts etc. as per the

technicalspecification and as per latest IS/IEC.

(v) Design, supply, providing and commissioning of end termination kit suitable for 4 core,
25Sq.mm Aluminium XLPE LTUG cable as per the technical specification and as per
latest IS/IEC

(vi) Design, supply, installation, testing and commissioning of outdoor power panel including

civil foundation as per the technical specification and as per latest IS/IEC.

Any other works required for successful completion of the work to be done by bidder at their

cost.
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Technical Specification

4.1 Data Sheet for 9 Mtrs. Light Poles:

Pole Height : 9 Mtrs. suitable Arm for street light fitting. Arm shall be designed
in consultation with KPL before manufacturing.
No of segment 1
Segment length : 9000mm
Bottom diameter : 155mm
Top diameter : 75mm
Thickness of sheet : 3mm
Door Height cut out : 500mm and Door elevation : 500 mm from bottom
Base plate 1 260 Sgmm
Thickness of base plate : 20mm
Pole section : 8- sided polygon
Longitudinal welding job 1 one
Metal protection : Hot dip galvanized as per [S-4759/ IS-2629/BS729 or equivalent
Thickness of Galvanization : Minimum 85 microns.
Material of construction : Hot rolled MS plate to be out of UTS-510 Mpa &
YST-355 Mpa
Material of base plate : As per 1S-2026, Gr 250A
Provisions in junction box : 1 no 6A DP MCB, 10 ka C curve and 1 no 4-way
Terminal strip suitable for 25 Sq.mm cable and copper wire from luminary to junction box shall be provided
for both phase and neutral

4.2 Data Sheet for 7 Mtrs.Street Light Poles:

Pole Height : 7 Mtrs. suitable Arm for street light fitting. Arm shall be
designed in consultation with KPL before manufacturing.

No of segment 1

Segment length : 7000mm

Bottom diameter : 130mm

Top diameter : 70mm

Thickness of sheet : 3mm

Door Height cut out : 400x95mm and Door elevation : 500 mm from bottom

Base plate : 350 Sgmm

Thickness of base plate : 20mm

Pole section : 8- sided polygon

Longitudinal welding job 1 one

Metal protection : Hot dip galvanized as per [S-4759/ [S-2629/BS729 or equivalent

Thickness of Galvanization : Minimum 85 microns.

Material of construction : Hot rolled MS plate to be out of UTS-510 Mpa &
YST-355 Mpa

Material of base plate : As per 1S-2026, Gr 250A

Provisions in junction box : 1 no 6A DP MCB, 10 ka C curve and 1 no 4-way
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Terminal strip suitable for 25 Sq.mm cable and copper wire from luminary to junction box shall be provided
for both phase and neutral

Note: 7TMtr & 9Mtr pole:
1. The pole should be designed for the specific climatic and environmental conditions of the region to ensure

full durability and safety throughout its designed life.

2. The poles shall be hot dip galvanized with seven tank process

3. The pole shall be ISO 9001: 2000 & ISO 14001 certified to ensure consistent quality & environmental
protection.

4. All the Poles shall be designed to withstand the maximum wind speed of 180 kmph as per IS 875.

5. The top loading i.e. area and the weight of fixtures are to be considered to calculate maximum deflection of

the pole and the same shall meet the requirement of BS EN 40-3-3:2013

6. All the material/equipment/accessories shall be supplied with manufacturer's test certificates

4.3 50— 60 Watts & 100 - 120 Watts LED Street Light type Luminary suitable for GI pole :

Housing
The housing shall be Pressure die-cast aluminum alloy for housing (heat sink) for effective thermal

management, sturdiness & excellent corrosion resistant. Suitable type gland is used for maintaining
ingress protection.

Cover

Tempered protective toughened glass, thermal shock and impact resistant (IK>05) fixed to the housing
with SS screws.

Finish

Epoxy powder coated after phosphor chromate treatment. The luminary shall be IP65 / IP66 Protected.
Control gear

In-built electronic driver with APFC, THD<20%, Output Short Circuit Protection, Surge Voltage
Protection, Over Voltage Protection & other reliability test as per IS 15885 Part-2/Sec 13. The LED driver
will have provision to switch ON/OFF either manually or automatically. The LED driver will have an
inbuilt current controlled with tight settable current. External surge protection device of not less than 6KA
to be provided in addition to the inbuilt surge production device within the enclosure of light fitting in
addition to the existing surge protection.

60W LED Street light

High efficiency long life LED chip in modules with colour reading index (Ra) >70 and lumen efficacy of
>=100 lumen/watt with suitable lens to ensure better uniformity of light distribution. The LED shall have
a colour temperature of 3000-6500K. The tolerance shall be as per ANSI standard. The total lumens output

shall be minimum 6000.
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120W LED Street light
High efficiency long life LED chip in modules with colour reading index (Ra) >70 and lumen efficacy

of >=100 lumen/watt with suitable lens to ensure better uniformity of light distribution. The LED shall

have a colour temperature of 5500-6500K. The tolerance shall be as per ANSI standard. The total lumens

output shall be minimum 12000.

The luminary shall have the following features and specifications.

Ensures zero maintenance

No UV & IR radiations

Operating Temp. range : —10°C to +50°C

Storage Temp. range : —10°C to +80°C

Power Factor shall be greater than 0.95(>0.95)
LED will have a working life of minimum 50000 burning hours.
Operating voltage shall be 140V-270V A.C.

The power consumption shall be lower.

The luminary shall meet the latest IS and IEC code.
Type : White colour

Efficiency of the Luminary is > 80%

Optics
The optics shall be high quality to enhance the performance of the luminaries and to match the
requiredphotometry.

Note: LM 80 test report from the manufacturer to be submitted along with the
supply ofmaterials.

44 CIVIL FOUNDATION for 7Mtr & 9Mtr

1.

The structure should be designed for the specific climatic and environmental conditions of the
region to ensure full durability and safety throughout its designed life.

In the design of the structure, the relevant BIS/other standards relating to seismic forces must
be followed as in the seismic zone-V.

The structural design should be considered all other loads including severe most expected
wind load (Not less than 180kmph)

For all types, 4 anchor GI bolts with j-shaped made of steel grade at least equivalent to the
grade of the steel used for the shaft , each bolt provided with a washer and 3 nuts, for 7m pole

dimension of the bolt may be 24 mm diam,500mm length.
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4.5 Core. 25 sq.mm LTUG cable:

These specifications cover the requirements for  design, manufacture, inspection, testing
and supply of the cables (up to 1. 1 KV AC ). The scope of supply includes cables as per the
design requirement & bill of materials. The cables shall be suitable for direct laying in ground.
All as built documents, instruction/Operation & maintenance manuals, catalogues, data sheet,
test certificates etc., in required sets mentioned elsewhere in these specifications are to

be provided.

CODES AND STANDARDS

The cables and its associated materials/parts shall be designed, manufactured & tested
conforming to latest editions of the applicable Indian Standards, including the standards
except where it has been modified and/or supplemented by these specifications.
The cables shall meet the requirement of Indian Electricity Rules as amended up to date and
any other relevant local laws, codes and regulations, applicable in India.
GENERAIL _REQUIREMENTS
The cables s hallbe suitable fo r continuous operation un d e r t h e specified site & service
conditions.
The cables shall be laid underground in cable trenches/ aboveground on cable trays.
The cables shall be suitable for operating in tropical climate and under the ambient conditions
as specified. The design and construction of the cables sha 1 1 meet the requirements of severe
fault level.
The cables shall be new and specificaly produced against the order.

Temperature Rise
Cables shall be suitable for use with conductor temperature rise up to 90 degree Celsius
undernormal operation and250 degree Celsius under short circuit condition.

Low Voltage Cables

These specifications are applicable only for low voltage cables (For working voltages up

to and including 1.1 kV) and shall conform to IS:7098, Part- 1.

All the cables shall be Improved fire performance cables suitable for Category C2 (Appendix A of IS
7098 Part-1 Reaffirmed 2005).

The improved fire performance cables shall be designed to have minimum Oxygen index of 29 at 27
+. 2 degree Celsius.

The improved fire performance cables shall be designed to have minimum temperature index of 21 at
a temperature of 250 degree Celsius & maximum smoke density of 60% as per ASTM D-2863.

Cable conductor shall be clean, reasonably uniform in size and shape, smooth and free from harmful
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defects. cables shall have aluminium conductor of grade H4
Protective barrier between the insulation and conductor, if used, shall be compatible with the
insulating material and suitable for the operating temperature of the cable. The conductor (with
protective barrier, wherever applied) shall be provided with cross linked polyethylene (XLPE)
insulation applied by extrusion.
PVC inner sheath & fillers compound shall be compatible with temperature rating of cable and shall
conform to the requirement of type ST-2 as per IS: 5831.The inner sheath shall be applied by
extrusion and should fit closely on the laid up cores. It shall be possible to remove inner
sheath without damage to the insulation.
Armouring shall be applied as closely as possible over insulation in case of single core cables and
over the inner sheath in case of twin, three or multi core cables with galvanized steel wires/strips
conforming to 1S:3975. The thickness of strip armour & nominal diameter of round wire armour
shall be as per table 6(b) of IS: 7098(Part-1).
PVC outer sheath compound shall conform to the requirement of type ST-2 as per 1S:5831 and
applied by extrusion over insulation in case of unarmoured single core cables or over the inner
sheath in case of unarmoured twin, three or multi core cables & over armouring in case of armoured
cables. The outer PVC sheath compound shall be treated to be anti-rodent and anti-termite.
Cables should be manufactured by Radiant I Silone curing process.
Cables shall be suitable for direct laying in open and in trenches.
Cables shall be suitable for operation at a power frequency voltage 10% higher than rated
voltage.

Core Identification
The cores shall be identified as per referred IS.

Cable Identification & Marking
The following shall be marked (indented or printed or embossed) on the outer sheath of the
cable throughout the length at every meter of the cables :
a) Manufacturer's Name or Trade name
b) Voltage grade.

¢) Year of Manufacture

d) Running length shall be on outer sheath
e) Improved fire performance type (FR-LSH).
The following shall be clearly marked on the cable drums:
a) Name of the manufacturer
b) Cable size and length

¢) Number of cores
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d) Voltage Grade

e) Cable code as per IS: 7098

f) Direction of rotation of the cable drum

g) Gross weight (approximately)

h) Manufacturer's name or his Trade name.

i) Standard mark of LSI on cable drum

j) Cable utility identification 'Electric'

k) Improved fire performance type (FR-LSH).

4.6 Laying of Underground cable with PVC conduit
The LTUG cable shall be laid in the existing cable trench/Wall with Heavy duty PVC conduit. After

laying the cable with Heavy duty PVC conduit, the contractor shall supply with suitable clamp fixing
in the existing wall/cable trench. In the existing trench the cable shall be laid and secured properly on
the angle iron support The PVC accessories like bends, tees, junction boxes etc shall be used for cable

laying where ever necessary as per site requirement.

4.7 Industrial type SMC JUNCTION BOX:

The box shall be fixed on the light pole and Junction box of inner dimensions 250 (H) x 200 (W) x 105

(D) mm. The box shall be provided 32amps terminal block. All the three phase wires and Neutral shall
be terminated through crimped sockets on the terminal pad. One no. of 6 Amps MCB shall be fixed
inside the terminal box. The box shall be provided with two nos. of holes at the bottom, for inserting
incoming and out going UG cables of size 4 core 25 Sq.mm through 50mm dia pipes. and back side of
the box shall be provided with 25mm dia hole with external clamp arrangement in order to outside into
fixing of box. The out going supply from the terminal box to the street light fitting may be taken

through the hole provided in the post using two sets of 3 core Flexible copper cables.

4.8 Cable Termination :

The LTUG cable shall be terminated from the pillar box to pole with suitable compression cable gland
and with necessary aluminium cable sockets (lugs) by crimping etc. with electrical connection
complete. The work also includes providing copper clip around the gland and earthing with 14SWG

copper wire and terminating the same to nearest earth grid.

4 tdoor F r Pillar / Power Panel:

*) 125Amps. TPN aluminium bus bars rated for 25KA for 1 sec. For 4 way TPN distribution supported
on SMC supports and colour coded with PVC sleeves.

*) 1 no. of 125 Amps 4 pole MCCB, 25KA as incomer with built in thermal over load and magnetic
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short circuit releases and front operating handle with door interlock mechanism.

*) 03 nos. of resin cast primary copper wound CT’s of ratio 125/5A, class 1, 10VA.

*) 1 no. of microprocessor based Multi Function Meter(MFM) to read voltage, current, KW, KWH,
frequency, KVA, KVAH and PF.
*) 03 nos. LED type RYB indication lamps.

*) Control fuses for protecting indication lamps and MFM.

*) 05 nos. of 32A, 25KA .4 pole MCCB with thermal and magnetic releases as outgoing feeders.

4.10 Erection of Panel boxes

Erection of outdoor panel / pillar boxes on the specified location by supply and providing necessary

foundation bolts and as directed at site and suitable size brick pedestal work to be provided including

supply of all materials all as directed at site.

4.11 List of Approved Major Vendors

SI.No. Description of Materials
ACB/MCCB/MCB/RCC . .
1 B/ELCB ABB/Alstom/GE/L&T/Siemens/Schneider
5 LT XLPE Cable Gloster, Havells ,Polycab , KEI, Finolex
3 PVC Conduit BEC, AKG, RM Com, Polycab, avon
4 Distribution CPRI Certified Panel Builder
Boards / Feeder pillar
(PCCs/MCCs)
5 Chemical Earthing Altec/CapeElectric/Kasa—FErico
(Maintenance Free)
6 Cable Lugs JAINSONS, COMET,DOWELLS,HMI, Indogrip
7 Cable Gland JAINSQNS, COMET, DOWELLS, HMI
Indogrip
] Indicating Lamps ABB/Binay/RaasControls/Siemens/Schenider/RaasContr
(LED Type) ols/Teknik/L&T
9 Street Light Pole Bajaj, Wipro,Philips,CGE, Transrail, Valmont
10 Luminaires Bajaj/Crompton/GE/Philips/Wipro/Havells
Moulded Case . .
11 Circuit BreakerMCCB) ABB/Alstom/Larsen&Toubro/Legrand/Schneider/Siemens
12 Industrial SMC Junction box| Sintex/Siemens/SMC/MCPL
13 Terminal Blocks Connectwell/Elmex/Essen/Phoenix/S&S/Wago
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SECTION -6

DRAWING
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No Drawing
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SECTION -7

FORMS OF SECURITIES AND

OTHER FORMATS

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance and
Advance payment security forms at this time. Only the successful bidder will be required to provide
performance and Advance payment securities in accordance with one of the forms, or in a similar

form acceptable to the Employer.
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SPECIMEN BANK GUARANTEE
PERFORMANCE GUARANTEE/SECURITY DEPOSIT

(To be executed on Rs.100/-non-judicial stamp paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the
instructions indicated]

1. In consideration of the Board of Directors of Kamarajar Port Limited incorporated by the
Companies act, 1956 (hereinafter called “The Board” which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include the Board of Directors of

Kamarajar Port Limited, its successors and assigns) having agreed to exempt

(hereinafter called the “contractor’)

(Name of the contractor/s)

from the demand under the terms and conditions of the contract, vide ’s  letter
No. .(Name of the Department) date__made between the contractors and the board
for execution of __ covered under Tender No. dated_(hereinafter called “the said contract™)

for the payment of security deposit in cash or Lodgement of Government Promissory Loan Notes for
the due fulfilment by the said contractors of the terms and conditions of the said contract, on
production of a Bank Guarantee for Rs. (Rupees_____ )  only
we, the (Name of the bank and address)

(hereinafter referred to as “the Bank™) at the request of the contractors do hereby undertake to pay

to the Board an amount not exceeding Rs. (Rupees ) only against

any loss or damage caused to or suffered or which would be caused to or suffered by the Board by

reason of any breach by the contractors of any of the terms and conditions of the said contract.

2. We, (Name of the Bank), (Name of the Branch), do hereby undertake to pay the amounts due

and payable under this guarantee without any demur merely on a demand from the board stating
that the amount claimed is due by way of loss or damage caused to or which would be caused to or
suffered by the board by reason of any breach by the contractors of any of the terms and conditions
of the said contract or by reason of the contractors failure to perform the said contract. Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the bank
under this guarantee. However, our liability under this guarantee shall be restricted to any amount

not exceeding Rs. (Rupees ) only.
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3. We, (Name of bank and Branch), undertake to pay to the board any money so demanded not

withstanding any dispute or disputes raised by the Contractor(s) in any suit or proceeding pending
before any court or tribunal relating thereto our liability under this present being absolute and
unequivocal. The payment so made by us under this bond shall be a valid discharge of our liability
for payment the reunder and the contractor(s) shall have no claim against us for making such

payment.

4. We, (Name of Bank and Branch) further agree with the board that the guarantee herein contained

shall remain in full force and effect during the period that would be taken for performance of the
said contract and that it shall continue to be enforceable till all the dues of the board under or by
virtue of the said contract have been fully paid and its claims satisfied or discharged or till the (Name

of the user department) of the said certifies that the terms and conditions of the said contract have

been fully and properly carried out by the said contractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the bank shall be the request of the board but at the cost of the
contractors, renew or extend this guarantee for such further period or periods as the board may

require from time to time.

5. We, (Name of Bank and Branch) further agree with the board that the board shall have the fullest

liberty without our consent and without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the said contract or to extend the time of performance by the said
contract or to extend the time of performance by the said contractors from time to time or to
postpone for any time or from time to time any of the powers exercisable by the board against the
said contractors and to forebear or enforce any of the terms and conditions relating to the said
contract and we shall not be relieved from our liability by reason of any such variation or extensions
being granted to be contractors or for any forbearance, act or omission on the part of the board or
any indulgence shown by the board to the contractors or by any such matter or thing whatsoever

which under the law relating sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the

Contractor(s).

7. It is also hereby agreed that the courts in Chennai would have exclusive jurisdiction in respect

of claims, if any, under this guarantee.

8. We, bank lastly undertake not the revoke this guarantee during its currency except

with the previous consent of the board in writing.
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9. *Not withstanding anything contained herein:
a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);

b) This Bank Guarantee shall be valid up to ;and

c) We are liable to pay the guarantee amount or any part thereof under this bank  guarantee
only and only if you serve upon us a written claim or demand on or before

(date of expiry of guarantee).

d) This guarantee shall be irrevocable and encashable / invocable at Chennai. (Please mention

the Bank Branch Address in Chennai)

Date day of 20

For (Name of bank)
(Name)

Signature
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)
To

(Project Title)

Ref:

The undersigned, having studies the pre-qualification submission for the above mentioned project,

herebystates:
(a) The information furnished in our bid is true and accurate to the best of my knowledge.

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to participate in

due time for the submission of a tender on the basis of provisions made in the tender documents to follow.

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or the contractual
capacity of the firm or joint venture changes, we commit ourselves to inform you and acknowledge your

sole right to review the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other documents and supplementary

information required for the pre-qualification evaluation.

(e) We also state that no changes have been made by us in the downloaded tender documents and also
understand that in the event of any discrepancies observed, the printed tender document No.

__is full and final for all legal / contractual obligations [delete if not required].

Date:

Place:

Name of the applicant:
Represented by (Name & capacity:)

KAMARAJAR PORT LTD 2023065049 Page 92/92



